SUBMIT BID TO:
PROCUREMENT SERVICES
UNIVERSITY OF FLORIDA
971 ELMORE DRIVE
PO BOX 115250
GAINESVILLE, FL 32611
Phone: (352) 392-1331 - FAX: (352) 392-8837
Web Address: https://procurement.ufl.edu/

UF [FLORIDA
INVITATION TO BID

Acknowledgment Form
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BID WILL BE OPENED: April 5, 2023 at 3:00 PM local time and may not be
withdrawn within 90 days after such date and time.
Mandatory Pre-bid: March 14, 2023 at 9:30 AM local time.

BID NO.: ITB23KO-128

DATE: 03/03/2023 PROCUREMENT AGENT: KO

BID TITLE: Lakeside Residential Complex
Lintel Replacement

VENDOR NAME

VENDOR MAILING ADDRESS

REASON FOR NOT SUBMITTING BID

CITY - STATE - ZIP CODE

AREA CODE | TELEPHONE NO.

FAX NO.

WEB ADDRESS

EMAIL ADDRESS

POSTING OF BID TABULATIONS

Bid tabulations with intended award(s) will be posted electronically for review
by interested parties at https://procurement.ufl.edu/ and will remain posted
for a period of 72 hours excluding Saturdays, Sundays, or state holidays.
Failure to file a protest in accordance with Board of Governors (BOG)
Regulation 18.002 or failure to post the bond or other security as required in
the BOG regulations 18.002 and 18.003(3), shall constitute a waiver of
protest proceedings.

| certify that this bid is made without prior understanding, a)greement, or connection
with any corporation, firm or person submitting a bid_for the same materials,
supplies, or equipment and is in all ljesgects fair and without collusion or fraud. |
agree to abide by all conditions of this bid and certify that | am authorized to sign
this bid for the vendor and that the vendor Is,m,comf)llance‘ with all the requirements
of the Invitation to Bid, lncludmg but not limited to, certification requirements. In
submitting a bid on behalf of the Board of Trustees, hereinafter known as the
University, the vendor offers and ag]rees that if the bid is accepted the vendor will
convey, Sell, assign, or transfer to the University all rights, title and interest in and
to all causes of action it may now or hereafter acquire under the Anti-trust laws of
the United States and the University for price flxmg relating to the particular
commodities or services purchased or acquired by the University. At the

Universit%/’s discretion, such assignment shall be made and become effective at
the time the purchasing agency tenders final payment to the vendor.

AUTHORIZED SIGNATURE (MANUAL)

NAME AND TITLE (TYPED)

GENERAL CONDITIONS

SEALED BIDS: All bid sheets and this form must be executed and submitted in a
sealed envelope. (DO NOT INCLUDE MORE THAN ONE BID PER ENVELOPE.) The
face of the envelope shall contain, in addition to the above address, the date, and time
of the bid opening and the bid number. Bids not submitted on the attached bid form
shall be rejected. All bids are subject to the conditions specified herein. Those which
do not comply with these conditions are subject to rejection.

1. EXECUTION OF BID: Bid must contain an original manual signature of authorized
representative in the space provided above. Bid must be typed or printed in ink. Use of
erasable ink is not permitted. All corrections to prices made by vendor must be initialed.

2. NO BID: If not submitting a bid, respond by returning only this vendor
acknowledgment form, marking it "NO BID", and explain the reason in the space
provided above. Failure to respond to a procurement solicitation without giving
justifiable reason for such failure, nonconformance to contract conditions, or other
pertinent factors deemed reasonable and valid shall be cause for removal of the
supplier's name from the bid mailing list. NOTE: To qualify as a respondent, vendor
must submit a "NO BID", and it must be received no later than the stated bid opening
date and hour.

3. BID OPENING: Shall be public, on the date, location and the time specified on
the bid form. It is the vendor's responsibility to assure that the bid is delivered at the
proper time and place of the bid opening. Bids which for any reason are not so delivered
will not be considered. A bid may not be altered after opening of the bids. NOTE: Bid
tabulations will be posted electronically at https://procurement.ufl.edu/ . Bid tabulations
will not be provided by telephone.

4. PRICES, TERMS AND PAYMENT: Firm prices shall be bid and will include all
packing, handling, shipping charges, and delivery to the destination shown herein.

(a) TAXES: The University does not pay Federal Excise and Sales taxes on direct
purchases of tangible personal property or services. The Florida Tax Exempt Number
is 11-06-024056-57C. This exemption does not apply to purchases of tangible personal
property or services made by vendors who use the tangible personal property or
services in the performance of contracts for the improvement of University-owned real
property as defined in Chapter 192, F.S.

(b) DISCOUNTS: Vendors are encouraged to reflect trade discounts in the unit prices
quoted; however, vendors may offer a discount for prompt payment. Prompt payment
discounts will not be considered in the bid award. However, every effort will be made
to take the discount within the time offered.

(c) MISTAKES: Vendors are expected to examine the specifications, delivery
schedule, bid prices, extensions, and all instructions pertaining to supplies and
services. Failure to do so will be at vendor's risk. In case of a mistake in extensions the
unit price will govern.

(d) INVOICING AND PAYMENT: Payment will be made by the University of Florida
after the items awarded to a vendor have been received, inspected, and found to
comply with award specifications, free of damage or defect and properly invoiced. All
invoices shall bear the purchase order number. Payment for partial shipments shall not
be made unless specified. An original invoice shall be submitted. Failure to follow these
instructions may result in delay in processing invoices for payment. Payment shall be
made in accordance with Section 215.422 (1) (2) F.S. VENDOR OMBUDSMAN: The
University’s vendor ombudsman, whose duties include acting as an advocate for
vendors may be experiencing problems in obtaining payment from the University, may
be contacted at 352-392-1241.

(e) ANNUAL APPROPRIATIONS: The University’s performance and obligation to
pay under any contract awarded is contingent upon an annual appropriation by the
Legislature.

() CONDITION AND PACKAGING: It is understood and agreed that any item offered
or shipped as a result of this bid shall be a new, current standard production model
available at the time of this bid. All containers shall be suitable for storage or shipment,
and all prices shall include standard commercial packaging.

(9) SAFETY STANDARDS: Unless otherwise stipulated in the bid, all manufactured
items and fabricated assemblies shall comply with applicable requirements of
Occupational Safety and Health Act and any standards hereunder.

5. CONFLICT OF INTEREST: The award hereunder is subject to the provisions of
Chapter 112, F.S. All vendors must disclose with their bid the name of any officer,
director, or agent who is also an employee of the University of Florida. Further, all
vendors must disclose the name of any University employee who owns, directly or
indirectly, an interest of five percent (5%) or more in the vendor's firm or any of its
branches.

6. AWARDS: As the best interest of the University may require, the right is reserved
to make award(s) by individual item, group of items, all or none or a combination
thereof; to reject any and all bids or waive any minor irregularity or technicality in bids
received. When it is determined there is no competition to the lowest responsible
vendor, evaluation of other bids are not required. Vendors are cautioned to make no
assumptions unless their bid has been evaluated as being responsive.



https://procurement.ufl.edu/
https://procurement.ufl.edu/
https://procurement.ufl.edu/

7. INTERPRETATIONS/DISPUTES: Any questions concerning conditions or
specifications shall be directed in writing to Procurement Services. Inquiries must
reference the date of bid opening and bid number. No interpretations shall be
considered binding unless provided in writing by the University in response to requests
in full compliance with this provision.

8. NOTICE OF BID PROTEST BONDING REQUIREMENT; Any person or entity
who files an action protesting a decision or an intended decision pertaining to a
competitive solicitation shall at the time of filing the formal protest, post with the
University a bond payable to the University in an amount equal to: 10% of the estimated
value of the protestor’s bid or proposal; 10% of the estimated expenditure during the
contract term; $10,000.00; or whichever is less. The bond shall be conditioned upon
the payment of all costs which may be adjudged against the person or entity filing the
protest action. In lieu of a bond, the University may accept a cashier’s check, bank
official check or money order in the amount of the bond. FAILURE OF THE
PROTESTING PERSON OR ENTITY TO FILE THE REQUIRED BOND, CASHIER’S
CHECK, BANK OFFICIAL CHECK OR MONEY ORDER AT THE TIME OF THE
FILING THE FORMAL PROTEST SHALL RESULT IN DENIAL OF THE PROTEST.

9. GOVERNMENTAL RESTRICTIONS: In the event any governmental restrictions
may be imposed which would necessitate alteration of the material, quality,
workmanship or performance of the items offered in this bid prior to their delivery, it
shall be the responsibility of the successful vendor to notify the purchaser at once,
indicating in writing the specific regulation which requires an alteration. The University
reserves the right to accept any such alteration, including any price adjustments
occasioned thereby, or to cancel the contract at no expense to the University.

10. LEGAL REQUIREMENTS: Applicable provision of all Federal, State, county and
local laws, and of all ordinances, rules and regulations shall govern development,
submittal and evaluation of all bids received in response hereto and shall govern any
and all claims and disputes which may arise between person(s) submitting a bid
response hereto and the University, by and through its officers, employees and
authorized representatives, or any other person, natural or otherwise: and lack of
knowledge by any vendor shall not constitute a cognizable defense against the legal
effect thereof.

11. LOBBYING: Vendor is prohibited from using funds provided under any contract
or purchase order for the purpose of lobbying the Legislature or any official, officer,
commission, board, authority, council, committee, or department of the executive
branch or the judicial branch of state government.

12. ADVERTISING: In submitting a bid, the vendor agrees not to use the results
therefrom as a part of any commercial advertising. Vendor may not use the names,
logos, or trademarks of the University, its employees, or affiliates without the prior
written consent of the University.

13. ASSIGNMENT: Any contract or purchase order issued pursuant to this Invitation
to Bid and the monies which may become due hereunder are not assignable except
with the prior written approval of the purchaser.

14. LIABILITY: The vendor agrees to indemnify and save the University of Florida,
the State of Florida and the Florida Board of Governors, their officers, agents, and
employees harmless from any and all judgments, orders, awards, costs and expenses,
including attorney's fees, and also all claims on account of damages to property,
including loss of use thereof, or bodily injury (including death) which may be hereafter
sustained by the vendor, its employees, its subcontractors, or the University of Florida,
the State of Florida and the Florida Board of Governors, their officers, agents, or
employees, or third persons, arising out of or in connection with any contract awarded
and which are the result of the vendor's breach of contract or of the negligent acts of
the vendor, its officers, agents, and employees. This clause does not apply to contracts
between government agencies.

15. FACILITIES: The University reserves the right to inspect the vendor's facilities at
any time with prior notice.

16. ADDITIONAL QUANTITIES: For a period not exceeding ninety (90) days from
the date of acceptance of any offer by the University of Florida, the right is reserved to
acquire additional quantities up to but not exceeding those shown on bid or the bid level
at the prices bid in this invitation. If additional quantities are not acceptable, the bid
sheets must be noted "BID IS FOR SPECIFIED QUANTITY ONLY".

17. SERVICE AND WARRANTY: Unless otherwise specified, the vendor shall define
any warranty service and replacements that will be provided during and subsequent to
this contract. Vendors must explain on an attached sheet to what extent warranty and
service facilities are provided.

18. SAMPLES: Samples of items, when called for, must be furnished free of expense,
on or before bid opening time and date, and if not destroyed, may upon request, be
returned at the vendor's expense. Each individual sample must be labeled with vendor's
name, manufacturer's brand name and number, bid number and item reference.
Request for return of samples shall be accompanied by instructions which include
shipping authorization and name of carrier and must be received with the bid. If
instructions are not received within this time, the commodities shall be disposed of by
the University.

19. INSPECTION, ACCEPTANCE AND TITLE: Inspection and acceptance will be at
destination unless otherwise provided. Title and risk of loss or damage of all items shall
be the responsibility of the contract supplier until accepted by the University, unless
loss or damage results from negligence by the University. The contract supplier shall
be responsible for filing, processing and collecting all damage claims. However, to
assist him in the expeditious handling of damage claims, the University will:

(a) Record any evidence of visible damage on all copies of the delivering carrier's Bill

of Lading.

(b) Report damage (Visible or Concealed) to the carrier and contract supplier
confirming such reports in writing within 15 days of delivery, requesting that the
carrier inspect the damaged merchandise.

(c) Retain the item and its shipping container, including inner packing material until
inspection is performed by the carrier, and disposition given by the contract
supplier.

(d) Provide the contract supplier with a copy of the carrier’s Bill of Lading and damage
inspection report.

20. PATENTS, COPYRIGHTS, TRADEMARKS, ROYALTIES and other Intellectual
Property: The vendor, without exception, shall indemnify and save harmless the
University and its employees from liability of any nature or kind, including cost and
expenses for or on account of any copyrighted, patented, or unpatented invention,
process, or article manufactured or used in the performance of the contract, including
its use by the University of Florida. If the vendor uses any design, device, or materials
covered by letters, patent or copyright, it is mutually agreed and understood without
exception that the bid prices shall include all royalties or costs arising from the use of
such design, device, or materials in any way involved in the work.

21. CONFLICT BETWEEN DOCUMENTS: If any terms and conditions contained
within the documents that are a part of this ITB or resulting contract are in conflict with
any other terms and conditions contained therein, then the various documents
comprising this ITB or resulting contract, as applicable, shall govern in the following
order of precedence: change order, purchase order, addenda, special conditions,
general conditions, specifications, departmental description of work, and bid.

22. MANUFACTURERS' NAMES AND APPROVED EQUIVALENTS: Any
manufacturer's names, trade names, brand names, information and/or catalog numbers
listed in a specification are for information and not intended to limit competition. If bids
are based on equivalent products, indicate on the bid form the manufacturer's name
and number. Vendor shall submit with the bid, cuts, sketches, and descriptive literature,
and/or complete specifications. Reference to literature submitted with a previous bid
will not satisfy this provision. The vendor shall also explain in detail the reasons why
the proposed equivalent will meet the specifications and not be considered an
exception thereto. The University of Florida reserves the right to determine acceptance
of item(s) as an approved equivalent. Bids which do not comply with these requirements
are subject to rejection. Bids lacking any written indication of intent to quote an alternate
brand will be received and considered in complete compliance with the specifications
as listed on the bid form.

23. NONCONFORMANCE TO CONTRACT CONDITIONS: Items may be tested
and/or inspected for compliance with specifications by any appropriate testing facilities.
Should the items fail, the University may require the vendor to reimburse the University
for costs incurred by the University in connection with the examination or testing. The
data derived from any tests for compliance with specifications are public records and
open to examination thereto in accordance with Chapter 119, F.S. ltems delivered not
conforming to specifications may be rejected and returned at vendor's expense. These
items and items not delivered as per delivery data in bid and/or purchase order may
result in vendor being found in default in which event any and all reprocurement costs
may be charged against the defaulting vendor. Any violation of these conditions may
also result in the vendor's name being removed from the University of Florida's vendor
file.

24, PUBLIC RECORDS: Any material submitted in response to this Invitation to Bid
will become a public document pursuant to Section 119.07 F.S. This includes material
which the responding vendor might consider to be confidential or a trade secret. Any
claim of confidentiality is waived upon submission, effective after opening pursuant to
Section 119.07 F.S.

25. DELIVERY: Unless actual date of delivery is specified (or if specified delivery
cannot be met), show number of days required to make delivery after receipt of
purchase order in space provided. Delivery time may become a basis for making an
award (see Special Conditions). Delivery shall be within the normal working hours of
the University of Florida, Monday through Friday, unless otherwise specified.

26. PUBLIC PRINTING - PREFERENCE GIVEN PRINTING WITHIN THE STATE:
The University of Florida shall give preference to vendors located within the state when
awarding contracts to have materials printed, whenever such printing can be done at
no greater expense than, and at a level of quality comparable to, that obtainable from
a vendor located outside of the state.

(@) CONTRACTS NOT TO BE SUBLET: In accordance with Class B Printing Laws
and Regulations "Printing shall be awarded only to printing firms. No contract shall be
awarded to any broker, agent, or independent contractor offering printing manufactured
by other firms or persons."

(b) DISQUALIFICATION OF VENDOR: Reasonable grounds for believing that a
vendor is involved in more than one bid for the same work will be cause for rejection of
all bids in which such vendors are believed to be involved. Any or all bids will be rejected
if there is reason to believe that collusion exists between vendors. Bids in which the
prices obviously are unbalanced will be subject to rejection.

(c) TRADE CUSTOMS: Current trade customs of the printing industry are
recognized unless accepted by Special Conditions or Specifications herein.

(d) COMMUNICATIONS: It is expected that all materials and proofs will be picked
up and delivered by the printer or his representative, unless otherwise specified. Upon
request, materials will be forwarded by registered mail.

(e) RETURN OF MATERIAL: All copy, photos, artwork, and other materials
supplied by the University of Florida must be handled carefully and returned in good
condition upon completion of the job. Such return is a condition of the contract and
payment will not be made until return is affected.

27. E-VERIFY COMPLIANCE. Agency is obligated to comply with the provisions of
Section 448.095, Fla. Stat., "Employment Eligibility." Compliance with Section
448.095, Fla. Stat., includes, but is not limited to, utilization of the E-Verify System to
verify the work authorization status of all newly hired employees. Vendor affirms and
represents that it is registered with the E-Verify system and are using same, and will
continue to use same as required by Section 448.095, Fla. Statute.

END OF SECTION

NOTE: ANY AND ALL SPECIAL CONDITIONS AND SPECIFICATIONS ATTACHED HERETO WHICH VARY FROM THE GENERAL CONDITIONS SHALL HAVE PRECEDENCE.

Rev.2/21



BBBBBBBBBBB

Bid Number: ITB23K0O-128

Title: Lakeside Residential Complex
Lintel Replacement

UF [FLORIDA



AUTHORIZED REPRESENTATIVES AND CONTACT INFO:

UF PROCUREMENT SERVICES:
Karen Olitsky

971 Elmore Drive / PO Box 115250
Gainesville, FL 32611-5250

(352) 294-1163

kolitsk@ufl.edu

NON-TECHNICAL SPECIFICATIONS TABLE OF CONTENTS

I.

II.

I11.

IV.

VL

Bidding Conditions
00020 Invitation to Bid

00100 Instruction to Bidders
00310 Bid Form

General Terms and Conditions

https://facilities.ufl.edu/wp-content/uploads/forms/contracts/GTC.pdf

Division 0 Non-Technical Specifications

https://facilities.ufl.edu/wp-content/uploads/forms/contracts/DivONonTechSpecs.pdf

Division 1 Non-Technical Specifications

https://facilities.ufl.edu/wp-
content/uploads/forms/contracts/Divl NonTech Specs SEPT 2020.pdf

UF Design and Construction Standards

https://facilities.ufl.edu/projects/forms-standards/design-construction-standards/

Standards, Policies, Regulations, Forms, Guides, Inspection & Closeout and References

https://facilities.ufl.edu/projects/forms-standards/

a. Other Forms

o Dig Permits: https://www.facilitiesservices.ufl.edu/departments/utilities/dig-
permits/

¢ Building Codes Enforcement Inspections:
https://www.ehs.ufl.edu/departments/facility-support-services/building-codes-
enforcement/inspections/

o Fire Plan Review and Inspection: https://www.ehs.ufl.edu/departments/facility-
support-services/fire-safety/

ITB23KO-128
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ITB23KO-128

00020 - INVITATION TO BID

The Invitation to Bid shall be in accordance with the University of Florida, Procurement Services "Invitation to
Bid Acknowledgement Form" with all relevant information provided therein.

END OF SECTION

00100 - INSTRUCTIONS TO BIDDERS

1.1 RELATED SECTIONS

A. Documents affecting the work of this Section include, but are not necessarily limited to, the
General Terms & Conditions and other Sections in Divisions 0 and 1 of these Specifications.

1.2 THE WORK
PROJECT TITLE: Lakeside Residential Complex Lintel Replacement
1.3 SECURING DOCUMENTS

Copies of the proposed Contract Documents may be obtained from:
https://procurement.ufl.edu/vendors/schedule-of-bids/

1.4 BID FORM

To be considered responsive and responsible, make bids in accordance with the following:

A. Make bids upon the forms provided, properly signed and with all items completed. Do not change
the wording of the bid form and do not otherwise alter or add words to the bid form. Unauthorized
conditions, limitations, or provisions attached to the bid may be cause for rejection of the bid.

B. Include with bid a completed and signed Invitation to Bid Construction AcknowledgmentForm.

C. Include completed Section 00310 - Bid Form.

D. Include list of subcontractors as described below in 1.7 Subcontracts.

E. Bids must be submitted no later than April 5, 2023 at 3:00 PM, local time. No bids received

after the time fixed for receiving them will be considered. Late bids will be returned to the bidder
unopened.

F.  Address bids to Karen Olitsky, Procurement Agent III, and deliver to:
University of Florida
Procurement Services
971 Elmore Drive / PO Box 115250
Gainesville, FL 32611-5250

Submit bid in a sealed envelope that includes the bid number, contractor name and date and time
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1.5

1.6

1.7

1.8

ITB23KO-128

of the bid opening on the outside of the envelope. Submit one (1) original bid and one (1)
electronic copy on flash drive or CD/DVD. It is the sole responsibility of the bidder to see that
bids are received on time. Faxed and/or emailed bids will not be accepted.

WITHDRAWAL OF BIDS

A. A bidder may withdraw their bid, either personally or by written request, at any time prior to the

scheduled time for opening bids.

B. No bidder may withdraw their bid for a period of forty-five calendar days after the date set for

opening thereof, and bids shall be subject to acceptance by the Owner during this period.

PROOF OF COMPETENCY AND QUALIFICATION OF BIDDERS

A. A bidder may be required to furnish evidence, satisfactory to the Owner, that the bidder and the
bidder's proposed subcontractors have sufficient means and experience in the types of work required
to assure completion of the Contract in a satisfactory manner.

A contract will be awarded only to a responsible bidder, qualified by experience and in a financial
position to perform the work specified.

I

f the bidder has not been pre-qualified with UF Procurement Services within the fiscal year (July 1

through June 30), the bidder may be required to submit the following evidence of eligibility:

1.

Evidence that bidder is licensed by the appropriate government agency to perform the work
specified.

2. Experience record showing bidder's training and experience in similar work.

3. Lista brief description of projects of similar size and/or complexity satisfactorily completed, with

location, dates of contracts, names of contracts, and names and addresses of owners.

SUBCONTRACTS

If the Bidder intends to subcontract any of the Work:

A.

Each bidder shall furnish with its bid a list of all subcontractors for subcontracted
scopes/packages of work valued at more than $10,000.

This list shall identify, for each subcontracted package in excess of $10,000, the name and address
of the proposed subcontractor and the approximate value of the subcontract.

If the bidder does not intend to subcontract portions of the Work in amounts greater than
$10,000, then a statement to that affect shall be furnished with the bid.

Each subcontractor performing work more than $10,000 must present evidence of being qualified
in and licensed for the applicable trade. Such proof of subcontractor licensure shall be provided by
the successful bidder after award, but prior to commencement of Work.

PERFORMANCE AND PAYMENTBONDS

See General Terms & Conditions, Article 20.
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1.11

1.12

1.13

1.14

ITB23KO-128

BID DEPOSIT
Not required.
AWARD OR REJECTION OF BIDS

The Contract, if awarded, will be awarded to the responsible and responsive bidder who has proposed the
lowest Contract Sum (Total Base Bid), subject to the owner's right to reject any or all bids and to waive
informality and irregularity in the bids and in the bidding. Alternates, if any, may be accepted in any order
or not at all. Acceptance or rejection of any bid will be at the owner’s sole discretion.

MANDATORY PRE-BID CONFERENCE:

A mandatory Pre-bid Conference will be held prior to the scheduled bid opening for the purpose of
considering questions posed by bidders. The conference is open to interested bidders, prospective
subcontractors, and any other interested parties. This conference will be held March 14, 2023 at 9:30
AM, local time, at 2955 Radio Road, Gainesville, FL. 32612.

EXECUTION OF AGREEMENT

A. A Purchase Order (PO) will be issued for purposes of fiscal encumbrance and payment.
*  Projects less than $4,000,000: The PO itself serves as the form of contract. The PO terms
and conditions are non-negotiable.
* Projects $4,000,000 or greater: The contract will consist of UF’s Owner-Contractor
Agreement” and the PO. The terms and conditions contained in both documents are non-
negotiable.

B. Upon notice of Bid Award, the bidder to whom the Contract is awarded shall deliver to UF those
Certificates of Insurance and Payment & Performance Bonds required by the Contract
Documents.

C. Bonds and Certificates of Insurance shall be approved by UF before the successful bidder may
proceed with the Work.

INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING

A. Ifany person contemplating submitting a bid for construction of the Work is in doubt as to the true
meaning of any part of the Contract Documents, or finds discrepancies in or omissions from any
part of the Contract Documents, they may submit a written request for interpretation thereof no
later than March 20, 2023 at 5:00 PM, local time, to Karen Olitsky, Procurement Manager at
kolitsk@ufl.edu. The person submitting the request shall be responsible for its prompt delivery.

B. Interpretations or corrections of proposed Contract Documents will be made only by Addendum
and will be available on the Procurement Services “Schedule of Bids” webpage
https://procurement.ufl.edu/vendors/schedule-of-bids/. The Owner will not be responsible for any
other explanations or interpretations of the proposed Contract Documents.

TIME OF COMPLETION:

Date of beginning, rate of progress and time for completion of Work for this Project are ESSENTIAL
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CONDITIONS of Contract. Successful Bidder hereby agrees that Work required by this Contract shall be
commenced within ten (10) calendar days after issuance date of written Notice to Proceed; that all insurance
and permits will be obtained; that all documents and notices will be filed; that all requirements as specified
will be met; and that Work shall be prosecuted regularly, diligently and uninterruptedly at such rate of
progress as will insure Substantial Completion of entire Project within TBD calendar days after receipt of
Notice to Proceed, and shall be finally completed within TBD days after the date of Substantial Completion.

1.15 PERMITS:

UF Housing will be responsible for pulling required permits.

END OF SECTION
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00310 - BID FORMS

BID PROPOSAL

FROM:

(Name of Bidder)

TO: UNIVERSITY OF FLORIDA
PROCUREMENT SERVICES
971 Elmore Drive
P.O. Box 115250
Gainesville, Florida 32611-5250

ITB23KO-128

The undersigned, hereinafter called "Bidder", having reviewed the Contract Documents for the Project entitled
ITB23K0O-128 Lakeside Residential Complex Lintel Replacement and having visited and thoroughly

inspected the site of the proposed Project and familiarized himself/herself with all conditions affecting and
governing the construction of said Project, hereby proposes to furnish all labor, materials, equipment and other
items, facilities and services for the proper execution and completion of the Project, in strict compliance with
the Contract Documents, Addenda, and all other Documents relating thereto on file in Procurement Services,
and, if awarded the Contract, to complete the said Work within the time limits called for in the Documents and

as stated herein, for the sums as enumerated on this and the following pages:

BUILDING 1181 BASE BID $0.00
PRICING BELOW IS FOR INFORMATION ONLY

Price per Precast Lintel $0.00

Price per Precast Sill $0.00

Price per Single Opening (Head & Sill) $0.00

BUILDING 1182 BASE BID $0.00
PRICING BELOW IS FOR INFORMATION ONLY

Price per Precast Lintel S0.00

Price per Precast Sill S0.00

Price per Single Opening (Head & Sill) $0.00
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BUILDING 1183 BASE BID

$0.00

PRICING BELOW IS FOR INFO

RMATION ONLY

Price per Precast Lintel

$0.00

Price per Precast Sill

$0.00

Price per Single Opening (Head & Sill)

$0.00

BUILDING 1184 BASE BID

$0.00

PRICING BELOW IS FOR INFO

RMATION ONLY

Price per Precast Lintel

$0.00

Price per Precast Sill

$0.00

Price per Single Opening (Head & Sill)

$0.00

BUILDING 1185 BASE BID

$0.00

PRICING BELOW IS FOR INFO

RMATION ONLY

Price per Precast Lintel

$0.00

Price per Precast Sill

$0.00

Price per Single Opening (Head & Sill)

$0.00

TOTAL BASE BID (ALL FIVE BUILDINGS)

$0.00

ADDENDA:

Receipt of the following Addenda to the Construction Documents is acknowledged:
ADDENDUM # Dated

ADDENDUM # Dated
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COMPLETION DATE:

All Work covered by the Bidding Documents and the foregoing Base Bid shall be completed and ready for Owner's
occupancy as specified in the contract documents.

SIGNATURE:

I hereby certify that for all statements and amounts herein made on behalf of

(Name of Bidder)

a (Corporation) (Partnership) (Individual) organized and existing under the laws of the State of Florida, I have
carefully prepared this Bid Proposal from Contract Documents described hereinbefore, I have examined
Contract Documents and local conditions affecting execution of Work before submitting this Bid Proposal, 1
have full authority to make the statements and commitment herein and submit this Bid Proposal in (its) (their)
behalf, and all statements are true and correct.

Signed and sealed this day of ,2023.

(Signature of Bidder)

(Print Name) (Title)

WITNESS:

(Signature of Witness)

(Print Name)

Address:

(City) (State) (Zip Code)

END OF SECTION
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LAKESIDE LINTEL REPLACEMENT
UNIVERSITY OF FLORIDA
GAINESVILLE, FLORIDA
CONSTRUCTION DOCUMENTS

\\ Walker
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WALKER ARCHITECTS, INC.
AA26002009
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352.672.6448
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Digitally signed by Joseph B.
Walker
DN:
- E=jwalker@walker-arch.com,
7 %~ -CN=Joseph B. Walker,
% O="WALKER ARCHITECTS,
— :e o INC.", L=Gainesville,

SECTION 00 0107
SEALS PAGE

i > S=Florida, C=US
O Location: Gainesville

s \/\f«‘/“ - Reason: | am approving this
Sreeaeens o3’ document
J Contact Info: 352-672-6448

ARCHITECT:
Date: 2023.02.10
JOE WALKER, AIA 17:02:13-0500
FL ARCHITECTURAL LICENSE NO: AR0017272

RESPONSIBLE FOR DIVISIONS 01-14 SECTIONS EXCEPT WHERE INDICATED AS PREPARED
BY OTHER DESIGN PROFESSIONALS OF RECORD.

END OF SECTION

WA22057 UF Lakeside Lintel
Replacement

Construction Documents
February 10, 2023

Seals Page
Walker Architects 00 0107 - 1
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SECTION 00 0110

TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

1.01 DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

A. 000107 - Seals Page
B. 000110 - Table of Contents
SPECIFICATIONS
2.01 DIVISION 01 -- GENERAL REQUIREMENTS
A. 011000 - Summary
01 2000 - Price and Payment Procedures
01 2100 - Allowances
01 2200 - Unit Prices
01 2500 - Substitution Procedures
01 3000 - Administrative Requirements
01 3216 - Construction Progress Schedule
01 4000 - Quality Requirements
01 4216 - Definitions
01 5000 - Temporary Facilities and Controls
01 6000 - Product Requirements
01 7000 - Execution and Closeout Requirements
M. 01 7800 - Closeout Submittals
2.02 DIVISION 02 -- EXISTING CONDITIONS
A. 024100 - Demolition
2.03 DIVISION 03 -- CONCRETE
2.04 DIVISION 04 -- MASONRY
A. 04 2000 - Unit Masonry
B. 04 7200 - Cast Stone Masonry
2.05 DIVISION 05 -- METALS
A. 055000 - Metal Fabrications

FrAC"IQO@MNMMOUODW

2.06 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION

A. 07 6200 - Sheet Metal Flashing and Trim
B. 079200 - Joint Sealants

2.07 DIVISION 08 -- OPENINGS

2.08 DIVISION 09 -- FINISHES
A. 099113 - Exterior Painting

WA22057 UF Lakeside Lintel
Replacement
Construction Documents

February 10, 2023 Walker Architects

ITB23KO-128

Table of Contents
000110 -1
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2.09 DIVISION 10 -- SPECIALTIES

2.10 DIVISION 11 -- EQUIPMENT

2.11 DIVISION 12 -- FURNISHINGS

2.12 DIVISION 13 -- SPECIAL CONSTRUCTION

2.13 DIVISION 14 -- CONVEYING EQUIPMENT

2.14 DIVISION 21 -- FIRE SUPPRESSION

2.15 DIVISION 22 -- PLUMBING

2.16 DIVISION 23 -- HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

2.17 DIVISION 25 -- INTEGRATED AUTOMATION

2.18 DIVISION 26 -- ELECTRICAL

2.19 DIVISION 27 -- COMMUNICATIONS

2.20 DIVISION 28 -- ELECTRONIC SAFETY AND SECURITY

2.21 DIVISION 31 -- EARTHWORK

2.22 DIVISION 32 -- EXTERIOR IMPROVEMENTS

2.23 DIVISION 33 -- UTILITIES

2.24 DIVISION 46 -- WATER AND WASTEWATER EQUIPMENT
END OF SECTION

WA22057 UF Lakeside Lintel
Replacement

Construction Documents
February 10, 2023

Table of Contents
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SECTION 01 1000
SUMMARY

PART 1 GENERAL
1.01 PROJECT

A.

B.
C.
D

Project Name: WA22057 UF Lakeside Lintel Replacement
Owner's Name: University of Florida
Architect's Name: Walker Architects

The Project consists of the replacement of the existing lintels and sills at the Lakeside Student
Residential Facility .

1.02 CONTRACT DESCRIPTION

A.

Contract Type: A single prime contract based on a Stipulated Price as described in Document
00 5200 - Agreement Form.

1.03 DESCRIPTION OF ALTERATIONS WORK

A.

1.04 O
A.

B.
C.

T ITOMMmMOO®

Scope of demolition and removal work is indicated on drawings and specified in Section 02
4100.

Scope of alterations work is indicated on drawings.
Plumbing: No work.

HVAC: No work.

Electrical Power and Lighting: No work.

Fire Suppression Sprinklers: No work.

Fire Alarm: No work.

Telephone: No work.

Security System: No work.

NER OCCUPANCY

Owner intends to continue to occupy adjacent portions of the existing building during the entire
construction period.

Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
Schedule the Work to accommodate Owner occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES

A.

B.

Construction Operations: Coordinate with Owner.
1. Locate and conduct construction activities in ways that will limit disturbance to site.

Arrange use of site and premises to allow:
1. Owner occupancy.

2. Work by Others.

3.  Work by Owner.

Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
Existing building spaces may not be used for storage.

Time Restrictions:
1. Limit conduct of especially noisy, malodorous, and dusty exterior work to 7:00 am to 5:00
pm, Monday through Friday, unless otherwise agreed to by Owner.

WA22057 UF Lakeside Lintel
Replacement

Construction Documents
February 10, 2023

Summary
Walker Architects 01 1000 - 1
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2. Limit conduct to the hours of 7:00 am to 5:00 pm, Monday through Friday, unless
otherwise agreed to by Owner.

F. Restricted Substances: Use of tobacco products and other controlled substances on Project
site is not permitted.

G. Employee Identification: Provide identification tags for Contractor personnel working on Project
site. Require personnel to use identification tags at all times.

H. Employee Screening: Comply with Owner's requirements for drug and background screening of
Contractor personnel working on Project site.
1. Maintain list of approved screened personnel with Owner's representative

1.06 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1.  Terminology: Materials and products are identified by the typical generic terms used in the
individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part of
the U.S. National CAD Standard and scheduled on Drawings.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION

WA22057 UF Lakeside Lintel

Replacement

Construction Documents )
February 10, 2023 Walker Architects

Summary
011000 -2
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SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Procedures for preparation and submittal of applications for progress payments.
B. Documentation of changes in Contract Sum and Contract Time.
C. Change procedures.
D. Procedures for preparation and submittal of application for final payment.
1.02 RELATED REQUIREMENTS
A. Section 01 2100 - Allowances: Payment procedures relating to allowances.

B. Section 01 2200 - Unit Prices: Monetary values of unit prices; Payment and modification
procedures relating to unit prices.

C. Section 01 7800 - Closeout Submittals: Project record documents.
1.03 SCHEDULE OF VALUES
A. Use Schedule of Values Form: AIA G703, edition stipulated in the Agreement.

B. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit draft to Architect for approval.

C. Forms filled out by hand will not be accepted.

D. Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor
Agreement.

E. Format: Utilize the Table of Contents of this Project Manual. Identify each line item with
number and title of the specification section. Identify site mobilization.

F. Include in each line item, the amount of Allowances specified in this section. For unit cost
Allowances, identify quantities taken from Contract Documents multiplied by the unit cost to
achieve the total for the item.

G. Include separately from each line item, a direct proportional amount of Contractor's overhead
and profit.

H. Revise schedule to list approved Change Orders, with each Application For Payment.
1.04 APPLICATIONS FOR PROGRESS PAYMENTS

A. Payment Period: Submit at intervals stipulated in the Agreement.

B. Use Form AIA G702 and Form AIA G703, edition stipulated in the Agreement.

C. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit sample to Architect for approval.

D. Forms filled out by hand will not be accepted.

E. For each item, provide a column for listing each of the following:
Iltem Number.

Description of work.

Scheduled Values.

Previous Applications.

Work in Place and Stored Materials under this Application.
Authorized Change Orders.

Total Completed and Stored to Date of Application.
Percentage of Completion.

Balance to Finish.

0. Retainage.

SYeNoaRrLON =

WA22057 UF Lakeside Lintel
Replacement
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February 10, 2023
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Execute certification by signature of authorized officer.

Use data from approved Schedule of Values. Provide dollar value in each column for each line
item for portion of work performed and for stored products.

List each authorized Change Order as a separate line item, listing Change Order number and
dollar amount as for an original item of work.

Submit one electronic copy of each Application for Payment.

When Architect requires substantiating information, submit data justifying dollar amounts in
question.

1.05 MODIFICATION PROCEDURES

A.

B.

For minor changes not involving an adjustment to the Contract Sum or Contract Time, Architect
will issue instructions directly to Contractor.

For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.

1. The document will describe the required changes and will designate method of
determining any change in Contract Sum or Contract Time.

2. Promptly execute the change.

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.

2. Within time specified in Proposal Request or 5 days, when not otherwise specified, after
receipt of Proposal Request, submit a quotation estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

c. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish
times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the

Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

1.  Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade

discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,

and activity relationship. Use available total float before requesting an extension of the

Contract Time.

ok
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6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.
7. Proposal Request Form: Use form acceptable to Architect.

E. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications . Contractor shall prepare and submit a fixed price quotation within 5 days.

F. Computation of Change in Contract Amount: As specified in the Agreement and Conditions of

the Contract.

1. For change requested by Architect for work falling under a fixed price contract, the amount
will be based on Contractor's price quotation.

2. For change requested by Contractor, the amount will be based on the Contractor's request
for a Change Order as approved by Architect.

3.  For pre-determined unit prices and quantities, the amount will based on the fixed unit
prices.

G. Substantiation of Costs: Provide full information required for evaluation.

1. On request, provide the following data:
a. Quantities of products, labor, and equipment.

. Taxes, insurance, and bonds.

. Overhead and profit.

. Justification for any change in Contract Time.

. Credit for deletions from Contract, similarly documented.

upport each claim for additional costs with additional information:

. Origin and date of claim.

. Dates and times work was performed, and by whom.

Time records and wage rates paid.

. Invoices and receipts for products, equipment, and subcontracts, similarly

documented.

3. For Time and Material work, submit itemized account and supporting data after completion

of change, within time limits indicated in the Conditions of the Contract.

H. Execution of Change Orders: On Owner's approval of a Work Change Proposal Request,
Construction Manager will issue a Change Order for signatures of Owner and Contractor.

I.  After execution of Change Order, promptly revise Schedule of Values and Application for
Payment forms to record each authorized Change Order as a separate line item and adjust the
Contract Sum.

J.  Promptly revise progress schedules to reflect any change in Contract Time, revise sub-
schedules to adjust times for other items of work affected by the change, and resubmit.

b
c
d
e
2. S
a
b
c
d

K. Promptly enter changes in Project Record Documents.
1.06 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: Architect may issue a Construction Change Directive.
Construction Change Directive instructs Contractor to prepare a Change Proposal Request for
subsequent inclusion in a Change Order.

1. Construction Change Directive contains a description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the
Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

WA22057 UF Lakeside Lintel
Replacement

Construction Documents
February 10, 2023
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1.07 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been
accomplished:
1. All closeout procedures specified in Section 01 7000.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION

WA22057 UF Lakeside Lintel
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SECTION 01 2100
ALLOWANCES

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Cash allowances.

B. Payment and modification procedures relating to allowances.
1.02 RELATED REQUIREMENTS

A. Section 01 2000 - Price and Payment Procedures: Additional payment and modification
procedures.

1.03 CASH ALLOWANCES

A. Costs Included in Cash Allowances: Cost of product to Contractor or subcontractor, less
applicable trade discounts .

B. Architect Responsibilities:
1. Consult with Contractor for consideration and selection of products, suppliers , and
installers.
2.  Select products in consultation with Owner and transmit decision to Contractor.
3. Prepare Change Order.

C. Contractor Responsibilities:
1. Assist Architect in selection of products, suppliers , and installers.
2. Obtain proposals from suppliers and installers and offer recommendations.
3. On notification of which products have been selected, execute purchase agreement with
designated supplier and installer.
4. Arrange for and process shop drawings, product data, and samples. Arrange for delivery.
5.  Promptly inspect products upon delivery for completeness, damage, and defects. Submit
claims for transportation damage.
D. Differences in costs will be adjusted by Change Order.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION

WA22057 UF Lakeside Lintel
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SECTION 01 2200
UNIT PRICES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. List of unit prices, for use in preparing Bids.

B. Measurement and payment criteria applicable to Work performed under a unit price payment
method.

C. Defect assessment and non-payment for rejected work.
1.02 RELATED REQUIREMENTS

A. Section 01 2000 - Price and Payment Procedures: Additional payment and modification
procedures.
1.03 COSTS INCLUDED
A. Unit Prices included on the Bid Form shall include full compensation for all required labor,

products, tools, equipment, plant, transportation, services and incidentals; erection, application
or installation of an item of the Work; overhead and profit.

1.04 UNIT QUANTITIES SPECIFIED

A. Quantities indicated in the Bid Form are for bidding and contract purposes only. Quantities and
measurements of actual Work will determine the payment amount.

1.05 MEASUREMENT OF QUANTITIES

A. Measurement methods delineated in the individual specification sections complement the
criteria of this section. In the event of conflict, the requirements of the individual specification
section govern.

B. Take all measurements and compute quantities. Measurements and quantities will be verified
by Architect.

Assist by providing necessary equipment, workers, and survey personnel as required.

o

D. Measurement Devices:
1. Weigh Scales: Inspected, tested and certified by the applicable state Weights and
Measures department within the past year.
2. Platform Scales: Of sufficient size and capacity to accommodate the conveying vehicle.
3. Metering Devices: Inspected, tested and certified by the applicable state department
within the past year.

E. Measurement by Weight: Concrete reinforcing steel, rolled or formed steel or other metal
shapes will be measured by handbook weights. Welded assemblies will be measured by
handbook or scale weight.

F. Measurement by Volume: Measured by cubic dimension using mean length, width and height
or thickness.

G. Measurement by Area: Measured by square dimension using mean length and width or radius.
H. Linear Measurement: Measured by linear dimension, at the item centerline or mean chord.

I.  Stipulated Price Measurement: ltems measured by weight, volume, area, or linear means or
combination, as appropriate, as a completed item or unit of the Work.

J.  Perform surveys required to determine quantities, including control surveys to establish
measurement reference lines. Notify Architect prior to starting work.

K. Contractor's Engineer Responsibilities: Sign surveyor's field notes or keep duplicate field notes
, calculate and certify quantities for payment purposes.

WA22057 UF Lakeside Lintel
Replacement

Construction Documents
February 10, 2023
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1.06 PAYMENT

A.

1.07 DE
A.
B.

C.

D.
1.08 SC
A

PART 2
PART 3

Payment for Work governed by unit prices will be made on the basis of the actual
measurements and quantities of Work that is incorporated in or made necessary by the Work
and accepted by the Architect, multiplied by the unit price.

Payment will not be made for any of the following:

1. Products wasted or disposed of in a manner that is not acceptable.
2 Products determined as unacceptable before or after placement.
3. Products not completely unloaded from the transporting vehicle.

4. Products placed beyond the lines and levels of the required Work.
5 Products remaining on hand after completion of the Work.
Loading, hauling, and disposing of rejected Products.

FECT ASSESSMENT
Replace Work, or portions of the Work, not complying with specified requirements.

o ¢

If, in the opinion of Owner, it is not practical to remove and replace the Work, Owner will direct

one of the following remedies:

1.  The defective Work may remain, but the unit price will be adjusted to a new unit price at
the discretion of Owner.

2. The defective Work will be partially repaired to the instructions of the Owner, and the unit
price will be adjusted to a new unit price at the discretion of Owner.

The individual specification sections may modify these options or may identify a specific
formula or percentage price reduction.

The authority of Owner to assess the defect and identify payment adjustment is final.
HEDULE OF UNIT PRICES

Provide breakdown of cost as indicated below to assist owner in evaluating the amount of work
that can be completed within their budget: (Project wil not be awarded in piece meal.)

1. Price per precast lintel.

2. Price per precast sill.

3. Price per single opening (Head & sill).

4.  Price for one entire building (Full scope).

Iltem 3: Cutting and patching of concrete, slabs-on-grade.

1. Description: Cutting of new or existing concrete, slabs-on-grade, removal and excavation
as required, and subsequent backfill, compaction, and patching of concrete according to
Section 017300 "Execution." not otherwise indicated in the Contract Documents.

2. Unit of Measurement: Square feet (Square meters) of concrete removed.

Item 4: Miscellaneous and structural steel.

1. Description: Miscellaneous lintels and other supports not otherwise indicated in the
Contract Documents, according to Section 051200 "Structural Steel Framing" and Section
055000 "Metal Fabrications."

2. Unit of Measurement: Cost in place of pounds (kilograms) of fabricated steel as indicated
on itemized invoice of steel supplier.

PRODUCTS - NOT USED
EXECUTION - NOT USED

END OF SECTION
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SECTION 01 2500
SUBSTITUTION PROCEDURES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Procedural requirements for proposed substitutions.
1.02 RELATED REQUIREMENTS
A. Section 01 3000 - Administrative Requirements: Submittal procedures, coordination.

B. Section 01 6000 - Product Requirements: Fundamental product requirements, product options,
delivery, storage, and handling.

1.03 DEFINITIONS

A. Substitutions: Changes from Contract Documents requirements proposed by Contractor to

materials, products, assemblies, and equipment.

1. Substitutions for Cause: Proposed due to changed Project circumstances beyond
Contractor's control.
a. Unavailability.
b. Regulatory changes.

2. Substitutions for Convenience: Proposed due to possibility of offering substantial
advantage to the Project.
a. Substitution requests offering advantages solely to the Contractor will not be

considered.

1.04 REFERENCE STANDARDS

A. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage) Current
Edition.

B. CSI/CSC Form 13.1A - Substitution Request (After the Bidding/Negotiating Phase) Current
Edition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a

representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product, equipment, assembly, or system.

2. Agrees to provide the same warranty for the substitution as for the specified product.

3.  Agrees to provide same or equivalent maintenance service and source of replacement
parts, as applicable.

4. Agrees to coordinate installation and make changes to other work that may be required for
the work to be complete, with no additional cost to Owner.

5. Waives claims for additional costs or time extension that may subsequently become
apparent.

6. Agrees to reimburse Owner and Architect for review or redesign services associated with
re-approval by authorities.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents. Burden of proof is on proposer.
1. Note explicitly any non-compliant characteristics.

C. Content: Include information necessary for tracking the status of each Substitution Request,
and information necessary to provide an actionable response.

1. No specific form is required. Contractor's Substitution Request documentation must
include the following:

WA22057 UF Lakeside Lintel
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Project Information:
1) Official project name and number, and any additional required identifiers
established in Contract Documents.

2) Owner's, Architect's, and Contractor's names.

Substitution Request Information:

1) Discrete and consecutive Substitution Request number, and descriptive
subjectttitle.

) Indication of whether the substitution is for cause or convenience.

) Issue date.

) Reference to particular Contract Document(s) specification section number, title,

and article/paragraph(s).

Description of Substitution.

Reason why the specified item cannot be provided.

Differences between proposed substitution and specified item.

)  Description of how proposed substitution affects other parts of work.

Attached Comparative Data: Provide point-by-point, side-by-side comparison

addressing essential attributes specified, as appropriate and relevant for the item:

1) Physical characteristics.

In-service performance.

Expected durability.

Visual effect.

Sustainable design features.

Warranties.

Other salient features and requirements.

Include, as appropriate or requested, the following types of documentation:

(a) Product Data:

(b) Samples.

(c) Certificates, test, reports or similar qualification data.

(d) Drawings, when required to show impact on adjacent construction

elements.

Impact of Substitution:

1)  Savings to Owner for accepting substitution.

2) Change to Contract Time due to accepting substitution.

B WN
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Limit each request to a single proposed substitution item.
Submit an electronic document, combining the request form with supporting data into
single document.

3.02 SUBSTITUTION PROCEDURES DURING PROCUREMENT
A. Submittal Time Restrictions:

Owner will consider requests for substitutions only if submitted at least 10 days prior to the
date for receipt of bids.

3.03 SUBSTITUTION PROCEDURES DURING CONSTRUCTION

A.

Submit request for Substitution for Cause within 14 days of discovery of need for substitution,
but not later than 14 days prior to time required for review and approval by Architect, in order to
stay on approved project schedule.

Submit request for Substitution for Convenience immediately upon discovery of its potential
advantage to the project, but not later than 14 days prior to time required for review and
approval by Architect, in order to stay on approved project schedule.

In addition to meeting general documentation requirements, document how the requested
substitution benefits the Owner through cost savings, time savings, greater energy
conservation, or in other specific ways.

Document means of coordinating of substitution item with other portions of the work,
including work by affected subcontractors.

WA22057 UF Lakeside Lintel

Replacement

Substitution Procedures

Construction Documents

February 10, 2023

Walker Architects 012500 -2
28 of 106



ITB23KO-128

3. Bear the costs engendered by proposed substitution of:

a. Owner's compensation to the Architect for any required redesign, time spent
processing and evaluating the request.
C. Substitutions will not be considered under one or more of the following circumstances:

1. When they are indicated or implied on shop drawing or product data submittals, without
having received prior approval.

2. Without a separate written request.

3. When acceptance will require revisions to Contract Documents.

3.04 RESOLUTION

A. Architect may request additional information and documentation prior to rendering a decision.
Provide this data in an expeditious manner.

B. Architect will notify Contractor in writing of decision to accept or reject request.
1. Architect's decision following review of proposed substitution will be noted on the
submitted form.

3.05 ACCEPTANCE

A. Accepted substitutions change the work of the Project. They will be documented and
incorporated into work of the project by Change Order, Construction Change Directive,
Architectural Supplementary Instructions, or similar instruments provided for in the Conditions
of the Contract.

3.06 CLOSEOUT ACTIVITIES
A. See Section 01 7800 - Closeout Submittals, for closeout submittals.

B. Include completed Substitution Request Forms as part of the Project record. Include both
approved and rejected Requests.

END OF SECTION
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SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A.

IeTmMUOw®

Electronic document submittal service.

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Requests for Interpretation (RFI) procedures.

Submittal procedures.

1.02 RELATED REQUIREMENTS
A.

B.
C.

D.

Section 01 3216 - Construction Progress Schedule: Form, content, and administration of
schedules.

Section 01 6000 - Product Requirements: General product requirements.

Section 01 7000 - Execution and Closeout Requirements: Additional coordination
requirements.

ITB23KO-128

Section 01 7800 - Closeout Submittals: Project record documents; operation and maintenance

data; warranties and bonds.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 ELECTRONIC DOCUMENT SUBMITTAL SERVICE

A. All documents transmitted for purposes of administration of the contract are to be in electronic
(PDF, MS Word, or MS Excel) format, as appropriate to the document, and transmitted via an
Internet-based submittal service that receives, logs and stores documents, provides electronic

stamping and signatures, and notifies addressees via email.

1. Besides submittals for review, information, and closeout, this procedure applies to
Requests for Interpretation (RFIs), progress documentation, contract modification
documents (e.g. supplementary instructions, change proposals, change orders),
applications for payment, field reports and meeting minutes, Contractor's correction
punchlist, and any other document any participant wishes to make part of the project
record.

Contractor and Architect are required to use this service.

It is Contractor's responsibility to submit documents in allowable format.

Pown

at no extra charge.

5. Users of the service need an email address, internet access, and PDF review software

that includes ability to mark up and apply electronic stamps (such as Adobe Acrobat,

www.adobe.com, or Bluebeam PDF Revu, www.bluebeam.com), unless such software

capability is provided by the service provider.

Subcontractors, suppliers, and Architect's consultants will be permitted to use the service

6. Paper document transmittals will not be reviewed; emailed electronic documents will not

be reviewed.

7.  All other specified submittal and document transmission procedures apply, except that

electronic document requirements do not apply to samples or color selection charts.

3.02 PRECONSTRUCTION MEETING
A. Schedule meeting after Notice of Award.
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Attendance Required:
1. Owner.
2. Contractor.

Agenda:

1. Execution of Owner-Contractor Agreement.

2. Submission of executed bonds and insurance certificates.

3. Distribution of Contract Documents.

4. Submission of list of subcontractors, list of products, schedule of values, and progress
schedule.

Submission of initial Submittal schedule.

Designation of personnel representing the parties to Contract.

Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.

8.  Scheduling.

Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

Noo

3.03 PROGRESS MEETINGS

A.

B.

E.

Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

Make arrangements for meetings, prepare agenda with copies for participants, preside at
meetings.

Attendance Required:

1.  Contractor.

2.  Owner.

3. Architect.

4. Contractor's superintendent.

Agenda:

. Review minutes of previous meetings.

Review of work progress.

Field observations, problems, and decisions.

Identification of problems that impede, or will impede, planned progress.
Review of submittals schedule and status of submittals.

Review of RFls log and status of responses.

Review of off-site fabrication and delivery schedules.

Maintenance of progress schedule.

Corrective measures to regain projected schedules.

10. Planned progress during succeeding work period.

11. Coordination of projected progress.

12. Maintenance of quality and work standards.

13. Effect of proposed changes on progress schedule and coordination.
14. Other business relating to work.

©EONOO A LN

Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE - SEE SECTION 01 3216

A.

B.
C.

Within 10 days after date of the Agreement, submit preliminary schedule defining planned
operations for the first 60 days of work, with a general outline for remainder of work.

If preliminary schedule requires revision after review, submit revised schedule within 10 days.

Within 20 days after review of preliminary schedule, submit draft of proposed complete
schedule for review.
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1. Include written certification that major contractors have reviewed and accepted proposed
schedule.

D. Within 10 days after joint review, submit complete schedule.
E. Submit updated schedule with each Application for Payment.
3.05 REQUESTS FOR INTERPRETATION (RFI)

A. Definition: A request seeking one of the following:

1. An interpretation, amplification, or clarification of some requirement of Contract
Documents arising from inability to determine from them the exact material, process, or
system to be installed; or when the elements of construction are required to occupy the
same space (interference); or when an item of work is described differently at more than
one place in Contract Documents.

2. Aresolution to an issue which has arisen due to field conditions and affects design intent.

B. Whenever possible, request clarifications at the next appropriate project progress meeting, with
response entered into meeting minutes, rendering unnecessary the issuance of a formal RFI.

C. Preparation: Prepare an RFI immediately upon discovery of a need for interpretation of
Contract Documents. Failure to submit a RFI in a timely manner is not a legitimate cause for
claiming additional costs or delays in execution of the work.

1. Prepare a separate RFI for each specific item.
a. Review, coordinate, and comment on requests originating with subcontractors and/or
materials suppliers.
b. Do not forward requests which solely require internal coordination between
subcontractors.
2.  Prepare using software provided by the Electronic Document Submittal Service.
3. Combine RFI and its attachments into a single electronic file. PDF format is preferred.

D. Reason for the RFI: Prior to initiation of an RFI, carefully study all Contract Documents to
confirm that information sufficient for their interpretation is definitely not included.

1. Include in each request Contractor's signature attesting to good faith effort to determine
from Contract Documents information requiring interpretation.

2. Unacceptable Uses for RFls: Do not use RFls to request the following::

a. Approval of submittals (use procedures specified elsewhere in this section).

b. Approval of substitutions (see Section - 01 6000 - Product Requirements)

c. Changes that entail change in Contract Time and Contract Sum (comply with
provisions of the Conditions of the Contract).

d. Different methods of performing work than those indicated in the Contract Drawings
and Specifications (comply with provisions of the Conditions of the Contract).

3. Improper RFls: Requests not prepared in compliance with requirements of this section,
and/or missing key information required to render an actionable response. They will be
returned without a response, with an explanatory notation.

4. Frivolous RFls: Requests regarding information that is clearly indicated on, or reasonably
inferable from, Contract Documents, with no additional input required to clarify the
question. They will be returned without a response, with an explanatory notation.

a. The Owner reserves the right to assess the Contractor for the costs (on time-and-
materials basis) incurred by the Architect, and any of its consultants, due to
processing of such RFls.

E. Content: Include identifiers necessary for tracking the status of each RFI, and information
necessary to provide an actionable response.
1. Official Project name and number, and any additional required identifiers established in
Contract Documents.
2. Owner's, Architect's, and Contractor's names.
3. Discrete and consecutive RFI number, and descriptive subject/title.
4 Issue date, and requested reply date.
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5. Reference to particular Contract Document(s) requiring additional
information/interpretation. Identify pertinent drawing and detail number and/or
specification section number, title, and paragraph(s).

6. Annotations: Field dimensions and/or description of conditions which have engendered
the request.

7. Contractor's suggested resolution: A written and/or a graphic solution, to scale, is
required in cases where clarification of coordination issues is involved, for example;
routing, clearances, and/or specific locations of work shown diagrammatically in Contract
Documents. If applicable, state the likely impact of the suggested resolution on Contract
Time or the Contract Sum.

F. Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and
other information necessary to substantiate the reason for the request.

G. RFILog: Prepare and maintain a tabular log of RFls for the duration of the project.
Indicate current status of every RFI. Update log promptly and on a regular basis.
Note dates of when each request is made, and when a response is received.
Highlight items requiring priority or expedited response.

Highlight items for which a timely response has not been received to date.
Identify and include improper or frivolous RFls.

arON=

H. Review Time: Architect will respond and return RFIs to Contractor within seven calendar days
of receipt. For the purpose of establishing the start of the mandated response period, RFls
received after 12:00 noon will be considered as having been received on the following regular
working day.

I.  Responses: Content of answered RFls will not constitute in any manner a directive or
authorization to perform extra work or delay the project. If in Contractor's belief it is likely to
lead to a change to Contract Sum or Contract Time, promptly issue a notice to this effect, and
follow up with an appropriate Change Order request to Owner.

1. Response may include a request for additional information, in which case the original RFI
will be deemed as having been answered, and an amended one is to be issued forthwith.

Identify the amended RFI with an R suffix to the original number.

2. Do not extend applicability of a response to specific item to encompass other similar
conditions, unless specifically so noted in the response.

3. Upon receipt of a response, promptly review and distribute it to all affected parties, and
update the RFI Log, noting the RFI as closed. If additional clarification of the response is
deemed necessary, create a new RFI.

a. The practice of holding the initial RFI as "open" after the design team response has
been provided is explicitly prohibited.

4. Notify Architect within seven calendar days if an additional or corrected response is
required by submitting an amended version of the original RFI, identified as specified
above.

3.06 SUBMITTAL SCHEDULE

A. Submit to Architect for review a schedule for submittals in tabular format.

1. Coordinate with Contractor's construction schedule and schedule of values.

2. Format schedule to allow tracking of status of submittals throughout duration of
construction.

3. Arrange information to include scheduled date for initial submittal, specification number
and title, submittal category (for review or for information), description of item of work
covered, and role and name of subcontractor.

4.  Account for time required for preparation, review, manufacturing, fabrication and delivery
when establishing submittal delivery and review deadline dates.

a. For assemblies, equipment, systems comprised of multiple components and/or
requiring detailed coordination with other work, allow for additional time to make
corrections or revisions to initial submittals, and time for their review.
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3.07 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3.  Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

Samples will be reviewed for aesthetic, color, or finish selection.

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 01 7800 - Closeout
Submittals.

3.08 SUBMITTALS FOR INFORMATION

A. When the following are specified in individual sections, submit them for information:
Design data.

Sustainability design submittals and reports.

Certificates.

Test reports.

Inspection reports.

Manufacturer's instructions.

Manufacturer's field reports.

Other types indicated.

B. Submit for Architect's knowledge as contract administrator or for Owner.
3.09 SUBMITTALS FOR PROJECT CLOSEOUT

A. Submit Correction Punch List for Substantial Completion.

B. Submit Final Correction Punch List for Substantial Completion.

C. When the following are specified in individual sections, submit them at project closeout in
compliance with requirements of Section 01 7800 - Closeout Submittals:

Project record documents.

Operation and maintenance data.

Warranties.

Bonds.

Other types as indicated.

D. Submit for Owner's benefit during and after project completion.
3.10 NUMBER OF COPIES OF SUBMITTALS

A. Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.

B. Samples: Submit the number specified in individual specification sections; one of which will be
retained by Architect.
1.  After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.

3.11 SUBMITTAL PROCEDURES

A. General Requirements:
1. Use a single transmittal for related items.
2.  Submit separate packages of submittals for review and submittals for information, when
included in the same specification section.
3.  Transmit using approved form.
a. Use form generated by Electronic Document Submittal Service software.
WA22057 UF Lakeside Lintel
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4. Sequentially identify each item. For revised submittals use original number and a
sequential numerical suffix.

5. Identify: Project; Contractor; subcontractor or supplier; pertinent drawing and detail
number; and specification section number and article/paragraph, as appropriate on each
copy.

6. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with the requirements of the work and Contract Documents.
a. Submittals from sources other than the Contractor, or without Contractor's stamp will

not be acknowledged, reviewed, or returned.

7. Deliver each submittal on date noted in submittal schedule, unless an earlier date has
been agreed to by all affected parties, and is of the benefit to the project.

a. Upload submittals in electronic form to Electronic Document Submittal Service
website.
b. Deliver physical sample submittals to Architect at business address.

8.  Schedule submittals to expedite the Project, and coordinate submission of related items.

a. For each submittal for review, allow 15 days excluding delivery time to and from the
Contractor.

b. For sequential reviews involving Architect's consultants, Owner, or another affected
party, allow an additional 7 days.

9. Identify variations from Contract Documents and product or system limitations that may be
detrimental to successful performance of the completed work.

10. Provide space for Contractor and Architect review stamps.

11. When revised for resubmission, identify all changes made since previous submission.

12. Distribute reviewed submittals. Instruct parties to promptly report inability to comply with
requirements.

13. Incomplete submittals will not be reviewed, unless they are partial submittals for distinct
portion(s) of the work, and have received prior approval for their use.

14. Submittals not requested will be recognized, and will be returned "Not Reviewed",

B. Product Data Procedures:
1. Submit only information required by individual specification sections.
2. Collect required information into a single submittal.
3. Submit concurrently with related shop drawing submittal.
4. Do not submit (Material) Safety Data Sheets for materials or products.

C. Shop Drawing Procedures:
1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
Contract Documents and coordinating related work.
2. Do not reproduce Contract Documents to create shop drawings.
3.  Generic, non-project-specific information submitted as shop drawings do not meet the
requirements for shop drawings.
D. Samples Procedures:
1. Transmit related items together as single package.
2. Identify each item to allow review for applicability in relation to shop drawings showing
installation locations.
3. Include with transmittal high-resolution image files of samples to facilitate electronic review
and approval. Provide separate submittal page for each item image.
3.12 SUBMITTAL REVIEW

A. Submittals for Review: Architect will review each submittal, and approve, or take other
appropriate action.

B. Submittals for Information: Architect will acknowledge receipt and review. See below for
actions to be taken.
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C. Architect's actions will be reflected by marking each returned submittal using virtual stamp on
electronic submittals.

1. Notations may be made directly on submitted items and/or listed on appended Submittal
Review cover sheet.

D. Architect's and consultants' actions on items submitted for review:
1. Authorizing purchasing, fabrication, delivery, and installation:
a. "Approved", or language with same legal meaning.
b. "Approved as Noted, Resubmission not required", or language with same legal
meaning.
1) At Contractor's option, submit corrected item, with review notations
acknowledged and incorporated.
c. "Approved as Noted, Resubmit for Record", or language with same legal meaning.
1)  Resubmit corrected item, with review notations acknowledged and incorporated.
Resubmit separately, or as part of project record documents.
2) Non-responsive resubmittals may be rejected.
2. Not Authorizing fabrication, delivery, and installation:
a. "Revise and Resubmit".
1) Resubmit revised item, with review notations acknowledged and incorporated.
2) Non-responsive resubmittals may be rejected.
b. "Rejected".
1)  Submit item complying with requirements of Contract Documents.

E. Architect's and consultants' actions on items submitted for information:

1. Items for which no action was taken:
a. "Received" - to notify the Contractor that the submittal has been received for record
only.

2. ltems for which action was taken:
a. "Reviewed" - no further action is required from Contractor.

END OF SECTION
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SECTION 01 3216
CONSTRUCTION PROGRESS SCHEDULE

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Preliminary schedule.
B. Construction progress schedule, bar chart type.
1.02 REFERENCE STANDARDS
A. AGC (CPSM) - Construction Planning and Scheduling Manual 2004.
B. M-H (CPM) - CPM in Construction Management - Project Management with CPM 2015.
1.03 SUBMITTALS
A. Within 10 days after date of Agreement, submit preliminary schedule.
B. If preliminary schedule requires revision after review, submit revised schedule within 10 days.

C. Within 20 days after review of preliminary schedule, submit draft of proposed complete
schedule for review.
1. Include written certification that major contractors have reviewed and accepted proposed
schedule.

D. Within 10 days after joint review, submit complete schedule.
E. Submit updated schedule with each Application for Payment.
1.04 QUALITY ASSURANCE

A. Scheduler: Contractor's personnel or specialist Consultant specializing in CPM scheduling with
one years minimum experience in scheduling construction work of a complexity comparable to
this Project, and having use of computer facilities capable of delivering a detailed graphic
printout within 48 hours of request.

1.05 SCHEDULE FORMAT

A. Listings: In chronological order according to the start date for each activity. Identify each
activity with the applicable specification section number.

B. Scale and Spacing: To allow for notations and revisions.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PRELIMINARY SCHEDULE
A. Prepare preliminary schedule in the form of a horizontal bar chart.
3.02 CONTENT

A. Show complete sequence of construction by activity, with dates for beginning and completion of
each element of construction.

B. Identify each item by specification section number.

C. Identify work of separate stages and other logically grouped activities.

D. Provide sub-schedules to define critical portions of the entire schedule.

E. Include conferences and meetings in schedule.

F. Show accumulated percentage of completion of each item, and total percentage of Work
completed, as of the first day of each month.

G. Provide separate schedule of submittal dates for shop drawings, product data, and samples,

owner-furnished products, and dates reviewed submittals will be required from Architect.
Indicate decision dates for selection of finishes.
H. Indicate delivery dates for owner-furnished products.
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I.  Coordinate content with schedule of values specified in Section 01 2000 - Price and Payment
Procedures.

J.  Provide legend for symbols and abbreviations used.
3.03 BAR CHARTS
A. Include a separate bar for each major portion of Work or operation.
B. Identify the first work day of each week.
3.04 REVIEW AND EVALUATION OF SCHEDULE
A. Participate in joint review and evaluation of schedule with Architect at each submittal.
B. Evaluate project status to determine work behind schedule and work ahead of schedule.
C. After review, revise as necessary as result of review, and resubmit within 10 days.
3.05 UPDATING SCHEDULE
A. Maintain schedules to record actual start and finish dates of completed activities.

B. Indicate progress of each activity to date of revision, with projected completion date of each
activity.

C. Annotate diagrams to graphically depict current status of Work.

D. Identify activities modified since previous submittal, major changes in Work, and other
identifiable changes.

E. Indicate changes required to maintain Date of Substantial Completion.
F. Submit reports required to support recommended changes.

G. Provide narrative report to define problem areas, anticipated delays, and impact on the
schedule. Report corrective action taken or proposed and its effect.

3.06 DISTRIBUTION OF SCHEDULE

A. Distribute copies of updated schedules to Contractor's project site file, to subcontractors,
suppliers, Architect, Owner, and other concerned parties.

B. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in
schedules.

END OF SECTION
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SECTION 01 4000
QUALITY REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Submittals.
Quality assurance.
References and standards.
Testing and inspection agencies and services.
Contractor's construction-related professional design services.
Contractor's design-related professional design services.
Control of installation.
Tolerances.

STIOMMUOW®

Manufacturers' field services.

J. Defect Assessment.
1.02 RELATED REQUIREMENTS

A. Section 01 3000 - Administrative Requirements: Submittal procedures.

B. Section 01 4216 - Definitions.

C. Section 01 6000 - Product Requirements: Requirements for material and product quality.
1.03 REFERENCE STANDARDS

A. ASTM C1021 - Standard Practice for Laboratories Engaged in Testing of Building Sealants
2008 (Reapproved 2019).

B. ASTM C1077 - Standard Practice for Agencies Testing Concrete and Concrete Aggregates for
Use in Construction and Criteria for Testing Agency Evaluation 2017.

C. ASTM C1093 - Standard Practice for Accreditation of Testing Agencies for Masonry 2022a.

D. ASTM D3740 - Standard Practice for Minimum Requirements for Agencies Engaged in Testing
and/or Inspection of Soil and Rock as Used in Engineering Design and Construction 2019.

E. ASTM E329 - Standard Specification for Agencies Engaged in Construction Inspection,
Testing, or Special Inspection 2021.

F. ASTM E543 - Standard Specification for Agencies Performing Nondestructive Testing 2021.

G. ASTM E699 - Standard Specification for Agencies Involved in Testing, Quality Assurance, and
Evaluating of Manufactured Building Components 2016.

H. 1AS AC89 - Accreditation Criteria for Testing Laboratories 2021.
1.04 DEFINITIONS

A. Contractor's Quality Control Plan: Contractor's management plan for executing the Contract for
Construction.

B. Contractor's Professional Design Services: Design of some aspect or portion of the project by
party other than the design professional of record. Provide these services as part of the
Contract for Construction.

1. Design Services Types Required:
a. Construction-Related: Services Contractor needs to provide in order to carry out the
Contractor’s sole responsibilities for construction means, methods, techniques,
sequences, and procedures.
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b. Design-Related: Design services explicitly required to be performed by another
design professional due to highly-technical and/or specialized nature of a portion of
the project. Services primarily involve engineering analysis, calculations, and design,
and are not intended to alter the aesthetic aspects of the design.

Design Data: Design-related, signed and sealed drawings, calculations, specifications,
certifications, shop drawings and other submittals provided by Contractor, and prepared directly
by, or under direct supervision of, appropriately licensed design professional.

1.05 CONTRACTOR'S CONSTRUCTION-RELATED PROFESSIONAL DESIGN SERVICES

A.

B.

Coordination: Contractor's professional design services are subject to requirements of project's
Conditions for Construction Contract.

Provide such engineering design services as may be necessary to plan and safely conduct
certain construction operations, pertaining to, but not limited to the following:

Temporary sheeting, shoring, or supports.

Temporary scaffolding.

Temporary bracing.

Temporary falsework for support of spanning or arched structures.

Temporary stairs or steps required for construction access only.

Temporary hoist(s) and rigging.

Investigation of soil conditions to support construction equipment.

NoOokwh =

1.06 CONTRACTOR'S DESIGN-RELATED PROFESSIONAL DESIGN SERVICES

A.

B.

Coordination: Contractor's professional design services are subject to requirements of project's
Conditions for Construction Contract.

Base design on performance and/or design criteria indicated in individual specification sections.
1. Submit a Request for Interpretation to Architect if the criteria indicated are not sufficient to
perform required design services.

Scope of Contractor's Professional Design Services: Provide for the following items of work:
1. Structural Design of Metal Fabrications: As described in Section 05 5000 - Metal
Fabrications.

1.07 SUBMITTALS

A.
B.

D.

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Designer's Qualification Statement: Submit for Architect's knowledge as contract administrator,
or for Owner's information.
1. Include information for each individual professional responsible for producing, or
supervising production of, design-related professional services provided by Contractor.
a. Full name.
b. Professional licensure information.
c. Statement addressing extent and depth of experience specifically relevant to design
of items assigned to Contractor.

Design Data: Submit for Architect's knowledge as contract administrator for the limited purpose

of assessing compliance with information given and the design concept expressed in the

Contract Documents, or for Owner's information.

1. Include calculations that have been used to demonstrate compliance to performance and

regulatory criteria provided, and to determine design solutions.

Include required product data and shop drawings.

Include a statement or certification attesting that design data complies with criteria

indicated, such as building codes, loads, functional, and similar engineering requirements.

4. Include signature and seal of design professional responsible for allocated design services
on calculations and drawings.

2.
3.

Test Reports: After each test/inspection, promptly submit two copies of report to Architect and
to Contractor.
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1. Include:

Date issued.

Project title and number.

Name of inspector.

Date and time of sampling or inspection.

Identification of product and specifications section.

Location in the Project.

Type of test/inspection.

Date of test/inspection.

Results of test/inspection.

Compliance with Contract Documents.

When requested by Architect, provide interpretation of results.

2. Test report submittals are for Architect's knowledge as contract administrator for the
limited purpose of assessing compliance with information given and the design concept
expressed in the Contract Documents, or for Owner's information.

R e R )

Certificates: When specified in individual specification sections, submit certification by the

manufacturer and Contractor or installation/application subcontractor to Architect, in quantities

specified for Product Data.

1.  Indicate material or product complies with or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

2.  Certificates may be recent or previous test results on material or product, but must be
acceptable to Architect.

Manufacturer's Instructions: When specified in individual specification sections, submit printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the
Owner's information. Indicate special procedures, perimeter conditions requiring special
attention, and special environmental criteria required for application or installation.

Manufacturer's Field Reports: Submit reports for Architect's benefit as contract administrator or

for Owner.

1. Submit for information for the limited purpose of assessing compliance with information
given and the design concept expressed in the Contract Documents.

1.08 QUALITY ASSURANCE

A.

Testing Agency Qualifications:
1. Prior to start of work, submit agency name, address, and telephone number, and names
of full time registered Engineer and responsible officer.

Designer Qualifications: Where professional engineering design services and design data
submittals are specifically required of Contractor by Contract Documents, provide services of a
Professional Engineer experienced in design of this type of work and licensed in the State in
which the Project is located.

1.09 REFERENCES AND STANDARDS

A.

o

For products and workmanship specified by reference to a document or documents not
included in the Project Manual, also referred to as reference standards, comply with
requirements of the standard, except when more rigid requirements are specified or are
required by applicable codes.

Comply with reference standard of date of issue current on date of Contract Documents, except
where a specific date is established by applicable code.

Obtain copies of standards where required by product specification sections.

Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

Should specified reference standards conflict with Contract Documents, request clarification
from Architect before proceeding.
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Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor
those of Architect shall be altered from Contract Documents by mention or inference otherwise
in any reference document.

1.10 TESTING AND INSPECTION AGENCIES AND SERVICES

A.

B.

Contractor shall employ and pay for services of an independent testing agency to perform
specified testing.

As indicated in individual specification sections, Owner or Contractor shall employ and pay for
services of an independent testing agency to perform other specified testing.

Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

Contractor Employed Agency:

1. Testing agency: Comply with requirements of ASTM E329, ASTM E543, ASTM E699,
ASTM C1021, ASTM C1077, ASTM C1093, and ASTM D3740.

Inspection agency: Comply with requirements of ASTM D3740 and ASTM E329.
Laboratory Qualifications: Accredited by IAS according to IAS AC89.

Laboratory: Authorized to operate in the State in which the Project is located.
Laboratory Staff: Maintain a full time registered Engineer on staff to review services.
Testing Equipment: Calibrated at reasonable intervals either by NIST or using an NIST
established Measurement Assurance Program, under a laboratory measurement quality
assurance program.

ooRON

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 CONTROL OF INSTALLATION

A.

B.
C.

G.

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

Have work performed by persons qualified to produce required and specified quality.

Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

3.02 MOCK-UPS

A.

w

D.

Before installing portions of the Work where mock-ups are required, construct mock-ups in
location and size indicated for each form of construction and finish required to comply with the
following requirements, using materials indicated for the completed Work. The purpose of
mock-up is to demonstrate the proposed range of aesthetic effects and workmanship.

Accepted mock-ups establish the standard of quality the Architect will use to judge the Work.

Integrated Exterior Mock-ups: Construct integrated exterior mock-up as indicated on drawings.
Coordinate installation of exterior envelope materials and products as required in individual
Specification Sections. Provide adequate supporting structure for mock-up materials as
necessary.

Notify Architect seven (7) working days in advance of dates and times when mock-ups will be
constructed.
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Provide supervisory personnel who will oversee mock-up construction. Provide workers that will
be employed during the construction at Project.

Tests shall be performed under provisions identified in this section and identified in the
respective product specification sections.

Assemble and erect specified items with specified attachment and anchorage devices,
flashings, seals, and finishes.

Obtain Architect's approval of mock-ups before starting work, fabrication, or construction.

1. Architect will issue written comments within five (5) working days of initial review and each
subsequent follow up review of each mock-up.

2. Make corrections as necessary until Architect's approval is issued.

Architect will use accepted mock-ups as a comparison standard for the remaining Work.

Where mock-up has been accepted by Architect and is specified in product specification
sections to be removed, protect mock-up throughout construction, remove mock-up and clear
area when directed to do so by Architect.

Where possible salvage and recycle the demolished mock-up materials.

3.03 TOLERANCES

A

B.

C.

Monitor fabrication and installation tolerance control of products to produce acceptable Work.
Do not permit tolerances to accumulate.

Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with
Contract Documents, request clarification from Architect before proceeding.

Adjust products to appropriate dimensions; position before securing products in place.

3.04 TESTING AND INSPECTION

A.
B.

C.

D.

See individual specification sections for testing and inspection required.

Testing Agency Duties:

1.  Test samples of mixes submitted by Contractor.

2. Provide qualified personnel at site. Cooperate with Architect and Contractor in
performance of services.

3. Perform specified sampling and testing of products in accordance with specified

standards.

Ascertain compliance of materials and mixes with requirements of Contract Documents.

Promptly notify Architect and Contractor of observed irregularities or non-compliance of

Work or products.

Perform additional tests and inspections required by Architect.

Attend preconstruction meetings and progress meetings.

Submit reports of all tests/inspections specified.

imits on Testing/Inspection Agency Authority:

Agency may not release, revoke, alter, or enlarge on requirements of Contract
Documents.

Agency may not approve or accept any portion of the Work.

Agency may not assume any duties of Contractor.

Agency has no authority to stop the Work.

ontractor Responsibilities:
Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to
manufacturers' facilities.
3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.

oA
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b. To obtain and handle samples at the site or at source of Products to be
tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.
4. Notify Architect and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.
5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.
6. Arrange with Owner's agency and pay for additional samples, tests, and inspections
required by Contractor beyond specified requirements.

E. Re-testing required because of non-compliance with specified requirements shall be performed
by the same agency on instructions by Architect.

F. Re-testing required because of non-compliance with specified requirements shall be paid for by
Contractor.

3.05 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and
balance equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

3.06 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not complying with specified requirements.

B. If, in the opinion of Architect, it is not practical to remove and replace the work, Architect will
direct an appropriate remedy or adjust payment.

END OF SECTION
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SECTION 01 4216
DEFINITIONS

PART 1 GENERAL

1.01 SUMMARY
A. This section supplements the definitions contained in the General Conditions.
B. Other definitions are included in individual specification sections.

1.02 DEFINITIONS
A. Furnish: To supply, deliver, unload, and inspect for damage.

B. Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and
make ready for use.

C. Product: Material, machinery, components, equipment, fixtures, and systems forming the work
result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result. Products may be new, never before used, or re-used
materials or equipment.

D. Project Manual: The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

E. Provide: To furnish and install.
F. Supply: Same as Furnish.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Temporary utilities.
B. Temporary Controls: Barriers, enclosures, and fencing.
C. Security requirements.
D. Vehicular access and parking.
E. Waste removal facilities and services.
1.02 REFERENCE STANDARDS

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2022.

B. ASTM E9O0 - Standard Test Method for Laboratory Measurement of Airborne Sound
Transmission Loss of Building Partitions and Elements 2009 (Reapproved 2016).
1.03 TEMPORARY UTILITIES
A. Provide and pay for all electrical power, lighting, water, heating and cooling, and ventilation
required for construction purposes.
B. Existing facilities may not be used.

C. Use trigger-operated nozzles for water hoses, to avoid waste of water.
1.04 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect

existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public rights-of-
way and for public access to existing building.

C. Provide protection for plants designated to remain. Replace damaged plants.

D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
1.05 FENCING

A. Construction: Commercial grade chain link fence.

B. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian gates
with locks.

1.06 EXTERIOR ENCLOSURES

A. Provide temporary insulated weather tight closure of exterior openings to accommodate
acceptable working conditions and protection for Products, to allow for temporary heating and
maintenance of required ambient temperatures identified in individual specification sections,

and to prevent entry of unauthorized persons. Provide access doors with self-closing hardware
and locks.

1.07 SECURITY
A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from
unauthorized entry, vandalism, or theft.
B. Coordinate with Owner's security program.
1.08 VEHICULAR ACCESS AND PARKING

A. Comply with regulations relating to use of streets and sidewalks, access to emergency facilities,
and access for emergency vehicles.
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Coordinate access and haul routes with governing authorities and Owner.
Provide and maintain access to fire hydrants, free of obstructions.

Provide means of removing mud from vehicle wheels before entering streets.
Designated existing on-site roads may be used for construction traffic.

Provide temporary parking areas to accommodate construction personnel. When site space is
not adequate, provide additional off-site parking.

1.09 WASTE REMOVAL

A.

E.

See Section 01 7419 - Construction Waste Management and Disposal, for additional
requirements.

Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

Provide containers with lids. Remove trash from site periodically.

If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers
with lids.

1.10 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A.

B.
C.
D.

Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial
Completion inspection.

Remove underground installations to a minimum depth of 2 feet. Grade site as indicated.
Clean and repair damage caused by installation or use of temporary work.
Restore existing facilities used during construction to original condition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. General product requirements.
Re-use of existing products.
Transportation, handling, storage and protection.
Product option requirements.
Substitution limitations.
Procedures for Owner-supplied products.

mmo o w

G. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 RELATED REQUIREMENTS

A. Section 01 2500 - Substitution Procedures: Substitutions made during procurement and/or
construction phases.
B. Section 01 4000 - Quality Requirements: Product quality monitoring.
C. Section 01 7419 - Construction Waste Management and Disposal: Waste disposal
requirements potentially affecting product selection, packaging and substitutions.
1.03 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by Contract Documents.

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the
Owner, become the property of the Contractor; remove from site.

2.02 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by Contract Documents.
B. See Section 01 4000 - Quality Requirements, for additional source quality control requirements.

C. Use of products having any of the following characteristics is not permitted:
1.  Containing asbestos.

2.03 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.
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C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.04 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
PART 3 EXECUTION
3.01 SUBSTITUTION LIMITATIONS

A. See Section 01 2500 - Substitution Procedures.
3.02 OWNER-SUPPLIED PRODUCTS

A. Owner's Responsibilities:

1. Arrange for and deliver Owner reviewed shop drawings, product data, and samples, to
Contractor.

2. Arrange and pay for product delivery to site.

3. On delivery, inspect products jointly with Contractor.

4 Submit claims for transportation damage and replace damaged, defective, or deficient
items.

5.  Arrange for manufacturers' warranties, inspections, and service.

B. Contractor's Responsibilities:
1. Review Owner reviewed shop drawings, product data, and samples.
2. Receive and unload products at site; inspect for completeness or damage jointly with
Owner.
3. Handle, store, install and finish products.
4. Repair or replace items damaged after receipt.
3.03 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.
3.04 STORAGE AND PROTECTION
A. Provide protection of stored materials and products against theft, casualty, or deterioration.

B. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication. See Section 01 7419.

C. Store and protect products in accordance with manufacturers' instructions.
D. Store with seals and labels intact and legible.
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E. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

F. For exterior storage of fabricated products, place on sloped supports above ground.

G. Provide off-site storage and protection when site does not permit on-site storage or protection.
1.  Execute a formal supplemental agreement between Owner and Contractor allowing off-
site storage, for each occurrence.

H. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

I.  Comply with manufacturer's warranty conditions, if any.
J. Do not store products directly on the ground.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

L. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with
foreign matter.

M. Prevent contact with material that may cause corrosion, discoloration, or staining.

N. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

O. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

O MMOO®

H.

Examination, preparation, and general installation procedures.
Requirements for alterations work, including selective demolition.
Pre-installation meetings.

Cutting and patching.

Surveying for laying out the work.

Cleaning and protection.

Closeout procedures, including Contractor's Correction Punch List, except payment
procedures.

General requirements for maintenance service.

1.02 RELATED REQUIREMENTS

A.

moo w

m

Section 01 1000 - Summary: Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

Section 01 3000 - Administrative Requirements: Submittals procedures.
Section 01 4000 - Quality Requirements: Testing and inspection procedures.
Section 01 5000 - Temporary Facilities and Controls: Temporary exterior enclosures.

Section 01 7419 - Construction Waste Management and Disposal: Additional procedures for
trash/waste removal, recycling, salvage, and reuse.

Section 01 7800 - Closeout Submittals: Project record documents, operation and maintenance
data, warranties.

Individual Product Specification Sections:
1. Advance notification to other sections of openings required in work of those sections.
2. Limitations on cutting structural members.

1.03 REFERENCE STANDARDS

A.

NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations
2022, with Errata (2021).

1.04 SUBMITTALS

A.
B.

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Survey work: Submit name, address, and telephone number of Surveyor before starting survey

work.

1. Onrequest, submit documentation verifying accuracy of survey work.

2. Submit a copy of site drawing signed by the Land Surveyor, that the elevations and
locations of the work are in compliance with Contract Documents.

3. Submit surveys and survey logs for the project record.

Demolition Plan: Submit demolition plan as specified by OSHA and local authorities.

1. Indicate extent of demolition, removal sequence, bracing and shoring, and location and
construction of barricades and fences. Include design drawings and calculations for
bracing and shoring.

2. Identify demolition firm and submit qualifications.

3. Include a summary of safety procedures.

Cutting and Patching: Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
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Integrity of weather exposed or moisture resistant element.
Efficiency, maintenance, or safety of any operational element.
Visual qualities of sight exposed elements.

Work of Owner or separate Contractor.

Include in request:

Identification of Project.

Location and description of affected work.

Necessity for cutting or alteration.

Description of proposed work and products to be used.
Alternatives to cutting and patching.

Effect on work of Owner or separate Contractor.
Written permission of affected separate Contractor.
Date and time work will be executed.

ooRhON
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Project Record Documents: Accurately record actual locations of capped and active utilities.

1.05 QUALIFICATIONS

A.

B.

For demolition work, employ a firm specializing in the type of work required.
1. Minimum of 5 years of documented experience.

For design of temporary shoring and bracing, employ a Professional Engineer experienced in
design of this type of work and licensed in the State in which the Project is located.

1.06 PROJECT CONDITIONS

A.
B.

C.

Use of explosives is not permitted.

Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment.

Protect site from puddling or running water. Provide water barriers as required to protect site
from soil erosion.

Perform dewatering activities, as required, for the duration of the project.

Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

Dust Control: Execute work by methods to minimize raising dust from construction operations.

Provide positive means to prevent air-borne dust from dispersing into atmosphere and over

adjacent property.

1. Provide dust-proof enclosures to prevent entry of dust generated outdoors.

2. Provide dust-proof barriers between construction areas and areas continuing to be
occupied by Owner.

Erosion and Sediment Control: Plan and execute work by methods to control surface drainage

from cuts and fills, from borrow and waste disposal areas. Prevent erosion and sedimentation.

1. Minimize amount of bare soil exposed at one time.

2. Provide temporary measures such as berms, dikes, and drains, to prevent water flow.

3. Construct fill and waste areas by selective placement to avoid erosive surface silts or
clays.

4. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly
apply corrective measures.

Noise Control: Provide methods, means, and facilities to minimize noise produced by

construction operations.

1. At All Times: Excessively noisy tools and operations will not be tolerated inside the
building at any time of day; excessively noisy includes jackhammers.

2. Outdoors: Limit conduct of especially noisy exterior work to the hours of 8 am to 5 pm.

3. Indoors: Limit conduct of especially noisy interior work to the hours of 6 pm to 7 am.
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I.  Pollution Control: Provide methods, means, and facilities to prevent contamination of soil,
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced
by construction operations. Comply with federal, state, and local regulations.

1.07 COORDINATION
A. See Section 01 1000 for occupancy-related requirements.

B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

Notify affected utility companies and comply with their requirements.

D. Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

o

E. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings. Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

F. Infinished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

G. Coordinate completion and clean-up of work of separate sections.

H. After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

PART 2 PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials: As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution: For any proposed change in materials, submit request for substitution
described in Section 01 6000 - Product Requirements.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.
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3.02 PREPARATION

A.
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 PREINSTALLATION MEETINGS

A.

O w

E.

When required in individual specification sections, convene a preinstallation meeting at the site
prior to commencing work of the section.

Require attendance of parties directly affecting, or affected by, work of the specific section.
Notify Architect four days in advance of meeting date.

Prepare agenda and preside at meeting:
1. Review conditions of examination, preparation and installation procedures.
2. Review coordination with related work.

Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 LAYING OUT THE WORK

A.
B.
C.

H.

Verify locations of survey control points prior to starting work.
Promptly notify Architect of any discrepancies discovered.

Protect survey control points prior to starting site work; preserve permanent reference points
during construction.

Promptly report to Architect the loss or destruction of any reference point or relocation required
because of changes in grades or other reasons.

Replace dislocated survey control points based on original survey control. Make no changes
without prior written notice to Architect.

Utilize recognized engineering survey practices.

Establish elevations, lines and levels. Locate and lay out by instrumentation and similar

appropriate means:

1.  Site improvements including pavements; stakes for grading, fill and topsoil placement;
utility locations, slopes, and invert elevations.

2. Grid or axis for structures.

3. Building foundation, column locations, ground floor elevations.

4. Controlling lines and levels required for mechanical and electrical trades.

Periodically verify layouts by same means.
Maintain a complete and accurate log of control and survey work as it progresses.

3.05 GENERAL INSTALLATION REQUIREMENTS

A.

B.

In addition to compliance with regulatory requirements, conduct construction operations in
compliance with NFPA 241, including applicable recommendations in Appendix A.

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.
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3.06 ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.

1. Verify that construction and utility arrangements are as indicated.

2.  Report discrepancies to Architect before disturbing existing installation.

3. Beginning of alterations work constitutes acceptance of existing conditions.

B. Keep areas in which alterations are being conducted separated from other areas that are still
occupied.

1. Provide, erect, and maintain temporary dustproof partitions of construction specified in
Section 01 5000 in locations indicated on drawings.

C. Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

1. Where openings in exterior enclosure exist, provide construction to make exterior
enclosure weatherproof.

2. Insulate existing ducts or pipes that are exposed to outdoor ambient temperatures by
alterations work.

D. Remove existing work as indicated and as required to accomplish new work.

1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace
with new construction specified.

2. Remove items indicated on drawings.

3. Relocate items indicated on drawings.

4 Where new surface finishes are to be applied to existing work, perform removals, patch,
and prepare existing surfaces as required to receive new finish; remove existing finish if
necessary for successful application of new finish.

5.  Where new surface finishes are not specified or indicated, patch holes and damaged
surfaces to match adjacent finished surfaces as closely as possible.

E. Protect existing work to remain.

1. Prevent movement of structure; provide shoring and bracing if necessary.

2. Perform cutting to accomplish removals neatly and as specified for cutting new work.

3. Repair adjacent construction and finishes damaged during removal work.

F. Adapt existing work to fit new work: Make as neat and smooth transition as possible.

1. Where removal of partitions or walls results in adjacent spaces becoming one, rework
floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads.

2. Where a change of plane of 1/4 inch or more occurs in existing work, submit
recommendation for providing a smooth transition for Architect review and request
instructions.

G. Patching: Where the existing surface is not indicated to be refinished, patch to match the
surface finish that existed prior to cutting. Where the surface is indicated to be refinished,
patch so that the substrate is ready for the new finish.

H. Refinish existing surfaces as indicated:

1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces
to remain to the specified condition for each material, with a neat transition to adjacent
finishes.

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and
refinish to match.

I.  Clean existing systems and equipment.

J. Remove demolition debris and abandoned items from alterations areas and dispose of off-site;
do not burn or bury.

K. Do not begin new construction in alterations areas before demolition is complete.

L. Comply with all other applicable requirements of this section.
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3.07 CUTTING AND PATCHING

A.
B.
C.

Whenever possible, execute the work by methods that avoid cutting or patching.
See Alterations article above for additional requirements.

Perform whatever cutting and patching is necessary to:

Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work.

Remove samples of installed work for testing when requested.

Remove and replace defective and non-complying work.

Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

PNOO AW

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.
Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material in accordance with Section 07 8400, to full thickness of the penetrated
element.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.08 PROGRESS CLEANING

A.

B.

C.

D.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

Collect and remove waste materials, debris, and trash/rubbish from site periodically and
dispose off-site; do not burn or bury.

3.09 PROTECTION OF INSTALLED WORK

A.
B.
C.

D.
E.

Protect installed work from damage by construction operations.
Provide special protection where specified in individual specification sections.

Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materials.
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Protect work from spilled liquids. If work is exposed to spilled liquids, immediately remove
protective coverings, dry out work, and replace protective coverings.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

Prohibit traffic from landscaped areas.
Remove protective coverings when no longer needed; reuse or recycle coverings if possible.
AL CLEANING

Execute final cleaning prior to final project assessment.
1.  Clean areas to be occupied by Owner prior to final completion before Owner occupancy.

Use cleaning materials that are nonhazardous.

Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

Clean filters of operating equipment.
Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.11 CLOSEOUT PROCEDURES

A.

B.

Make submittals that are required by governing or other authorities.
1. Provide copies to Architect and Owner.

Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

Owner will occupy all of the building as specified in Section 01 1000.

Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

Accompany Project Coordinator on Contractor's preliminary final inspection.

Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.
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3.12 MAINTENANCE
A. Provide service and maintenance of components indicated in specification sections.

B. Maintenance Period: As indicated in specification sections or, if not indicated, not less than
one year from the Date of Substantial Completion or the length of the specified warranty,
whichever is longer.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace
parts whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01 7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Project record documents.
B. Operation and maintenance data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS

A. Section 01 3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

B. Section 01 7000 - Execution and Closeout Requirements: Contract closeout procedures.
C. Individual Product Sections: Specific requirements for operation and maintenance data.
D. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:

1. Submit preliminary draft or proposed formats and outlines of contents before start of Work.
Architect will review draft and provide comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit completed documents 15 days prior to final inspection. This will be reviewed and
returned, with Architect comments. Revise content of document as required prior to final
submission.

4.  Submit revised final documents in final form within 10 days after final inspection.

C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples.

Manufacturer's instruction for assembly, installation, and adjusting.

2B N

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
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Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Record Drawings: Legibly mark each item to record actual construction including:

1. Measured depths of foundations in relation to finish first floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

5. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A.

B.

C.

D.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.

Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A.

For Each Product, Applied Material, and Finish:
1. Product data, with catalog number, size, composition, and color and texture designations.
2. Information for re-ordering custom manufactured products.

Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

Additional information as specified in individual product specification sections.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.04 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A.

B.

D.

Assemble operation and maintenance data into digital manuals for Owner's personnel use, with
data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate bookmarked
document for each system.

Organization of Manuals: Unless otherwise indicated, organize each manual into a separate
section for each system and subsystem, and a separate section for each piece of equipment
not part of a system. Each manual shall contain the following materials, in the order listed:

1. Title page.

2. Table of contents.

3. Manual contents.

Title Page: Include the following information:
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Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Contractor.

Name and contact information for Construction Manager.

Name and contact information for Architect.

Name and contact information for Commissioning Authority.

Names and contact information for major consultants to the Architect that designed the
systems contained in the manuals.

10. Cross-reference to related systems in other operation and maintenance manuals.

CeNooaRODN =

Table of Contents: List each product included in manual, identified by product name, indexed to

the content of the volume, and cross-referenced to Specification Section number in Project

Manual.

1. If operation or maintenance documentation requires more than one volume to
accommodate data, include comprehensive table of contents for all volumes in each
volume of the set.

Manual Contents: Organize into files of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment.

Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents. If no designation exists, assign a designation according to ASHRAE
Guideline 4, "Preparation of Operating and Maintenance Documentation for Building Systems."

Project Directory: Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

Tables of Contents: List every section.

Arrangement of Contents: Organize each volume in parts as follows:
1. Project Directory.
2. Table of Contents, of all volumes, and of this volume.
3.  Operation and Maintenance Data: Arranged by system, then by product category.
a. Source data.
b. Product data, shop drawings, and other submittals.
c. Operation and maintenance data.
d. Field quality control data.
e. Photocopies of warranties and bonds.
4. Design Data: To allow for addition of design data furnished by Architect or others, provide
a tab labeled "Design Data" and provide a binder large enough to allow for insertion of at
least 20 pages of typed text.

WARRANTIES AND BONDS

A.

moo w

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.
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F. Cover: Identify each binder with typed or printed titte WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and
name of responsible company principal.

G. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible
principal.

END OF SECTION
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SECTION 02 4100
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

Building demolition .
Selective demolition of built site elements.
Selective demolition of building elements for alteration purposes.

1.02 RELATED REQUIREMENTS

A
B.
C.

G.

Section 01 1000 - Summary: Limitations on Contractor's use of site and premises.
Section 01 1000 - Summary: Sequencing and staging requirements.

Section 01 1000 - Summary: Description of items to be salvaged or removed for re-use by
Contractor.

Section 01 5000 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

Section 01 6000 - Product Requirements: Handling and storage of items removed for salvage
and relocation.

Section 01 7000 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

Section 01 7419 - Construction Waste Management and Disposal: Limitations on disposal of
removed materials; requirements for recycling.

1.03 REFERENCE STANDARDS

A.
B.

29 CFR 1926 - Safety and Health Regulations for Construction Current Edition.

NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations
2022, with Errata (2021).

1.04 DEFINITIONS

A.

B.

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged or reinstalled.

Remove and Salvage: Detach items from existing construction, in a manner to prevent damage,
and deliver to Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, in a manner to prevent
damage, prepare for reuse, and reinstall where indicated.

Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

1.05 SUBMITTALS

A.
B.

See Section 01 3000 - Administrative Requirements for submittal procedures.

Site Plan: Indicate:

1. Vegetation to be protected.

2. Areas for temporary construction and field offices.

3. Areas for temporary and permanent placement of removed materials.

Demolition Plan: Submit demolition plan as required by OSHA and local AHJs.
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1. Indicate extent of demolition, removal sequencing, bracing and shoring, and location and
construction of barricades and fences.
2.  Demolition firm qualifications.

Predemolition Photographs or Video: Show existing conditions of adjoining construction,
including finish surfaces, that might be misconstrued as damage caused by demolition
operations. Comply with Section 013233 "Photographic Documentation." Submit before Work
begins.

Warranties: Documentation indicating that existing warranties are still in effect after completion
of selective demolition.

1.06 QUALITY ASSURANCE

A.
B.
C.

D.
E.
PART 2
PART 3

Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification
program.

Conform to applicable local codes for demolition work, dust control, products requiring electrical
disconnection and re-connection.

Conform to University of Florida Construction Guidelines for procedures when hazardous or
contaminated materials are discovered.

Obtain required permits from authorities having jurisdiction.

Demolition Firm Qualifications: Company specializing in the type of work required.
PRODUCTS

EXECUTION

3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A
B.

o

Comply with requirements in Section 01 7000.

Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

1. Obtain required permits.

2. Comply with applicable requirements of NFPA 241.

3.  Use of explosives is not permitted.

4. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be
removed; do not allow worker or public access within range of potential collapse of
unstable structures.

5. Provide, erect, and maintain temporary barriers and security devices.

6. Use physical barriers to prevent access to areas that could be hazardous to workers or
the public.

7. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

8. Do not close or obstruct roadways or sidewalks without permits from authority having
jurisdiction.

9. Conduct operations to minimize obstruction of public and private entrances and exits. Do
not obstruct required exits at any time. Protect persons using entrances and exits from
removal operations.

10. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon, or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.
Do not begin removal until built elements to be salvaged or relocated have been removed.

Do not begin removal until vegetation to be relocated has been removed and vegetation to
remain has been protected from damage.

Protect existing structures and other elements to remain in place and not removed.
1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
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Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demolition operations. Do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

Perform demolition in a manner that maximizes salvage and recycling of materials.

1.

2.
3.

Comply with requirements of Section 01 7419 - Construction Waste Management and
Disposal.

Dismantle existing construction and separate materials.

Set aside reusable, recyclable, and salvageable materials; store and deliver to collection
point or point of reuse.

Partial Removal of Paving and Curbs: Neatly saw cut at right angle to surface.
3.02 SELECTIVE DEMOLITION FOR ALTERATIONS

Existing construction and utilities indicated on drawings are based on casual field observation
and existing record documents only.

1.
2.
3.

Verify construction and utility arrangements are as indicated.

Report discrepancies to Architect before disturbing existing installation.

Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Separate areas in which demolition is being conducted from areas that remain occupied.

1.

2.

Provide, erect, and maintain temporary dustproof partitions of construction specified in
Section 01 5000 in locations indicated on drawings.
Provide sound retardant partitions of construction and in locations indicated on drawings.

Maintain weatherproof exterior building enclosure, except for interruptions required for
replacement or modifications; prevent water and humidity damage.

Remove existing work as indicated and required to accomplish new work.

1.

2.

Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace
with new construction indicated.
Remove items indicated on drawings.

Removed and Salvaged ltems:

PON—~T ORON =

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

emoved and Reinstalled ltems:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.
Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Protect existing work to remain.

1.
2.
3.
4.

Prevent movement of structure. Provide shoring and bracing as required.

Perform cutting to accomplish removal work neatly and as specified for cutting new work.
Repair adjacent construction and finishes damaged during removal work.

Patch to match new work.

3.03 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain
and at regular intervals using power-driven saw, and then remove concrete between saw cuts.
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B. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, and then remove masonry between saw cuts.

3.04 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.

B. Remove materials not to be reused on site; comply with requirements of Section 01 7419 -
Waste Management.

C. Leave site in clean condition, ready for subsequent work.
D. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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SECTION 04 2000
UNIT MASONRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.
D.

Hollow brick.
Mortar and grout.
Flashings.
Accessories.

1.02 RELATED REQUIREMENTS

A.
B.

Section 04 7200 - Cast Stone Masonry
Section 07 6200 - Sheet Metal Flashing and Trim: Through-wall masonry flashings.

1.03 REFERENCE STANDARDS

A.

moo w

m

G.
H
l.
J.
K
L

1.04 SU
A.
B.
C.

D.

ASTM C67/C67M - Standard Test Methods for Sampling and Testing Brick and Structural Clay
Tile 2021.

ASTM C144 - Standard Specification for Aggregate for Masonry Mortar 2018.
ASTM C270 - Standard Specification for Mortar for Unit Masonry 2019a, with Editorial Revision.
ASTM C476 - Standard Specification for Grout for Masonry 2022.

ASTM C652 - Standard Specification for Hollow Brick (Hollow Masonry Units Made from Clay
or Shale) 2022.

ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of
Mortars for Plain and Reinforced Unit Masonry 2020.

ASTM C1714/C1714M - Standard Specification for Preblended Dry Mortar Mix for Unit Masonry
2019a.

BIA Technical Notes No. 7 - Water Penetration Resistance — Design and Detailing 2017.
BIA Technical Notes No. 13 - Ceramic Glazed Brick Exterior Walls 2017.

BIA Technical Notes No. 28B - Brick Veneer/Steel Stud Walls 2005.

BIA Technical Notes No. 46 - Maintenance of Brick Masonry 2017.

TMS 402/602 - Building Code Requirements and Specification for Masonry Structures 2022.

BMITTALS

See Section 01 3000 - Administrative Requirements for submittal procedures.
Product Data: Provide data for masonry units, mortar, and masonry accessories.

Shop Drawings: Indicate pertinent dimensions, materials, anchorage, size and type of
fasteners, and accessories for brickwork support system.

Samples: Submit four samples of facing brick units to illustrate color, texture, and extremes of
color range. Note: this is only if existing brick is not able to be salvaged for reuse.

1.05 QUALITY ASSURANCE

A.

B.

C.

Comply with provisions of TMS 402/602, except where exceeded by requirements of Contract
Documents.

Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section with minimum three years of documented experience.

Installer Qualifications: Company specializing in performing work of the type specified and with
at least three years of documented experience.
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1.06 DELIVERY, STORAGE, AND HANDLING

A.

B.

Deliver, handle, and store masonry units by means that will prevent mechanical damage and
contamination by other materials.

Handle and store ceramic glazed masonry units in protective cartons or trays. Do not remove
from protective packaging until ready for installation.

PART 2 PRODUCTS
2.01 BRICK UNITS

A.

Manufacturers:

1. Basis of Design: US Brick, distributed by Coastal, and Oldcastle Company.
a. Product Rep: Steve Bischke

2. Belden Brick: www.beldenbrick.com/#sle.

3.  Endicott Clay Products Co: www.endicott.com/#sle.

4. General Shale Brick: www.generalshale.com/#sle.

5. Harwood Brick Co.

6. Elgin Butler

H

1

ollow Facing and Building Brick: ASTM C652, Grade SW; Type HBS; Class H40V.
Color and texture:
a. Match existing.
2. Nominal size: 4 x 2 2/3 x 8.

2.02 MORTAR AND GROUT MATERIALS

A.
B.
C.

Mortar Aggregate: ASTM C144.
Water: Clean and potable.

Packaged Dry Material for Mortar for Unit Masonry: Premixed Portland cement, hydrated lime,
and sand; complying with ASTM C1714/C1714M and capable of producing mortar of the
specified strength in accordance with ASTM C270 with the addition of water only.
1.  Type: Types as scheduled in this section.
2. Color: Match existing mortar..
a. For pigmented mortars as indicated on drawings, use colored Portland cement-lime
mix of formulation required to produce color indicated or as selected from
manufacturer’s standard formulations.
b. Pigments shall not exceed 10% of Portland cement by weight for mineral oxides nor
2% for carbon black.

Packaged Dry Material for Grout for Masonry: Premixed cementitious materials and dried
aggregates; capable of producing grout of the specified strength in accordance with ASTM
C476 with the addition of water only.

1.  Type: Fine.

2.03 FLASHINGS

A.
B.

C.

Metal Flashing Materials: Stainless Steel, as specified in Section 07 6200.

Membrane Asphaltic Flashing Materials:

1.  Rubberized Asphalt Flashing: Self-adhering polymer modified asphalt sheet; 40 mils
(0.040 inch) minimum total thickness; 8 mil cross-laminated polyethylene bonded to
adhesive rubberized asphalt, with a removable release liner.

a. Manufacturers:
1) Grace; Perm-a-Barrier Wall Flashing.
2) Substitutions: See Section 01 6000 - Product Requirements.

Factory-Fabricated Flashing Corners and End Dams: Thermoplastic polyolefin (TPO).
1. Manufacturers:
a. Mortar Net Solutions; CompleteFlash: www.mortarnet.com/#sle.
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Flashing Sealant/Adhesives: Silicone, polyurethane, or silyl-terminated polyether/polyurethane
or other type required or recommended by flashing manufacturer; type capable of adhering to
type of flashing used.

Termination Bars: Stainless steel; compatible with membrane and adhesives.

Lap Sealants and Tapes: As recommended by flashing manufacturer; compatible with
membrane and adhesives.

2.04 ACCESSORIES

A.

B.

E.

Joint Filler: Closed cell polyvinyl chloride; oversized 50 percent to joint width; self expanding; in
maximum lengths available.

Cavity Mortar Control: Semi-rigid polyethylene or polyester mesh panels, sized to thickness of
wall cavity, and designed to prevent mortar droppings from clogging weeps and cavity vents
and allow proper cavity drainage.
1. Mortar Diverter: Semi-rigid mesh designed for installation at flashing locations.
a. Manufacturers:
1)  Mortar Net Solutions; MortarNet: www.mortarnet.com/#sle.

Weeps:
1.  Type: Molded PVC grilles, insect resistant.
2. Color(s): As selected by Architect from manufacturer's full range.
3. Manufacturers:
a. Hohmann & Barnard, Inc; Quadro-Vent: www.h-b.com/#sle.
b. Mortar Net Solutions; WeepVent: www.mortarnet.com/#sle.

Cavity Vents:
1.  Type: Molded PVC grilles, insect resistant.
2. Color(s): As selected by Architect from manufacturer's full range.
3. Manufacturers:
a. Mortar Net Solutions; CellVent: www.mortarnet.com/#sle.

Cleaning Solution: Non-acidic, not harmful to masonry work or adjacent materials.

2.05 MORTAR AND GROUT MIXING

A.

Mortar for Unit Masonry: ASTM C270, using the Proportion Specification.
1.  Exterior, loadbearing masonry: Type S.
2. Exterior, non-loadbearing masonry: Type N.

Colored Mortar: Proportion selected pigments and other ingredients to match Architect's
sample, without exceeding manufacturer's recommended pigment-to-cement ratio.

New Mortar for Old Brick: Proportion by volume only; no more than 20 percent of the total

volume of Portland cement and lime combined to be Portland cement.

1. Sand: Match original mortar as closely as possible in color, size, and texture, without use
of other additives.

2. Do not use modern additives unless permitted in writing by Architect.

3. Repointing Mortar: Use proportions from 1 part lime to 2 parts sand with no Portland
cement, up to 2 parts Portland cement to 3 parts lime to 6 parts sand.

4. White Portland Cement: Use for repointing mortar where Portland cement is permitted.

5. Use mortar within 30 minutes after final mixing; do not add more water after the initial mix
is prepared.

Admixtures: Add to mixture at manufacturer's recommended rate and in accordance with

manufacturer's instructions; mix uniformly.

Mixing: Use mechanical batch mixer and comply with referenced standards.
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PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that field conditions are acceptable and are ready to receive masonry.
B. Verify that related items provided under other sections are properly sized and located.
C. Verify that built-in items are in proper location, and ready for roughing into masonry work.
3.02 PREPARATION
A. Direct and coordinate placement of metal anchors supplied for installation under other sections.

B. Provide temporary bracing during installation of masonry work. Maintain in place until building
structure provides permanent bracing.

3.03 COLD AND HOT WEATHER REQUIREMENTS

A. Comply with requirements of TMS 402/602 or applicable building code, whichever is more
stringent.

3.04 COURSING
A. Establish lines, levels, and coursing indicated. Protect from displacement.

B. Maintain masonry courses to uniform dimension. Form vertical and horizontal joints of uniform
thickness.

C. Brick Units:
1. Bond: Running and soldier course as indicated
2. Coursing: Three units and three mortar joints to equal 8 inches.
3. Mortar Joints: Concave.

3.05 PLACING AND BONDING

A. Lay hollow masonry units with face shell bedding on head and bed joints.
Buttering corners of joints or excessive furrowing of mortar joints is not permitted.
Remove excess mortar and mortar smears as work progresses.
Interlock intersections and external corners, except for units laid in stack bond.

moom

Do not shift or tap masonry units after mortar has achieved initial set. Where adjustment must
be made, remove mortar and replace.

m

Perform job site cutting of masonry units with proper tools to provide straight, clean, unchipped
edges. Prevent broken masonry unit corners or edges.

G. Cut mortar joints flush where wall tile is scheduled, cement parging is required, resilient base is
scheduled, cavity insulation vapor barrier adhesive is applied, or bitumen dampproofing is
applied.

H. Isolate masonry partitions from vertical structural framing members with a control joint as
indicated.

3.06 WEEPS/CAVITY VENTS

A. Install weeps in veneer and cavity walls at 24 inches on center horizontally on top of through-
wall flashing above shelf angles and lintels.

B. Install cavity vents in veneer and cavity walls at 24 inches on center horizontally below shelf
angles and lintels.

3.07 CAVITY MORTAR CONTROL
A. Do not permit mortar to drop or accumulate into cavity air space or to plug weep/cavity vents.
B. For cavity walls, build inner wythe ahead of outer wythe to accommodate accessories.
C. Install cavity mortar diverter at base of cavity and at other flashing locations as recommended
by manufacturer to prevent mortar droppings from blocking weep/cavity vents.
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3.08 MASONRY FLASHINGS

A.

G.

Whether or not specifically indicated, install masonry flashing to divert water to exterior at all

locations where downward flow of water will be interrupted.

1. Extend flashings full width at such interruptions and at least 6 inches, minimum, into
adjacent masonry or turn up flashing ends at least 1 inch, minimum, to form watertight pan
at nonmasonry construction.

2. Remove or cover protrusions or sharp edges that could puncture flashings.

3. Seal lapped ends and penetrations of flashing before covering with mortar.

Terminate flashing up 8 inches minimum on vertical surface of backing:

1. Install vertical leg of flashing behind water-resistive barrier sheet over backing.

2. Install vertical leg of flashing over fluid-applied or self-adhered air/vapor barriers over
backing or per manufacturer’s directions.

3. Terminate vertical leg of flashing into bed joint in masonry or reglet in concrete.

4.  Anchor vertical leg of flashing into backing with a termination bar and sealant.

5.  Apply cap bead of sealant on top edge of self-adhered flashing.

Install flashing in accordance with manufacturer's instructions and BIA Technical Notes No. 7.

Extend metal flashings through exterior face of masonry and terminate in an angled drip with
hemmed edge. Install joint sealer below drip edge to prevent moisture migration under flashing.

Support flexible flashings across gaps and openings.

Extend plastic and laminated flashings to within 1/2 inch of exterior face of masonry and adhere
to top of stainless steel angled drip with hemmed edge.

Lap end joints of flashings at least 6 inches, minimum, and seal watertight with flashing
sealant/adhesive.

3.09 TOLERANCES

A.

moo w

F.
G.
H.

Install masonry within the site tolerances found in TMS 402/602.

Maximum Variation from Alignment of Columns and Pilasters: 1/4 inch.

Maximum Variation From Unit to Adjacent Unit: 1/16 inch.

Maximum Variation from Plane of Wall: 1/4 inch in 10 ft and 1/2 inch in 20 ft or more.

Maximum Variation from Plumb: 1/4 inch per story non-cumulative; 1/2 inch in two stories or
more.

Maximum Variation from Level Coursing: 1/8 inch in 3 ft and 1/4 inch in 10 ft; 1/2 inch in 30 ft.
Maximum Variation of Mortar Joint Thickness: Head joint, minus 1/4 inch, plus 3/8 inch.
Maximum Variation from Cross Sectional Thickness of Walls: 1/4 inch.

3.10 CUTTING AND FITTING

A.

B.

Cut and fit for chases, pipes, conduit, sleeves, and grounds. Coordinate with other sections of
work to provide correct size, shape, and location.

Obtain approval prior to cutting or fitting masonry work not indicated or where appearance or
strength of masonry work may be impaired.

3.11 FIELD QUALITY CONTROL

A.

B.

C.

An independent testing agency will perform field quality control tests, as specified in Section 01
4000 - Quality Requirements.

Clay Masonry Unit Tests: Test each variety of clay masonry in accordance with ASTM
C67/C67M requirements, sampling 5 randomly chosen units for each 50,000 installed.

Mortar Tests: Test each type of mortar in accordance with ASTM C780, testing with same
frequency as masonry samples.
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3.12 CLEANING
A. Remove excess mortar and mortar droppings.
B. Replace defective mortar. Match adjacent work.
C. Clean soiled surfaces with cleaning solution.
D. Use non-metallic tools in cleaning operations.
3.13 PROTECTION

A. Without damaging completed work, provide protective boards at exposed external corners that
are subject to damage by construction activities.

END OF SECTION
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SECTION 04 7200
CAST STONE MASONRY

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Architectural cast stone.
B. Units required are indicated on drawings as "cast stone".
1.02 RELATED REQUIREMENTS
A. Section 04 0511 - Masonry Mortaring and Grouting: Mortar for setting cast stone.
B. Section 04 2000 - Unit Masonry: Installation of cast stone in conjunction with masonry.
C. Section 07 9200 - Joint Sealants: Sealing joints indicated to be left open for sealant.
1.03 REFERENCE STANDARDS
A. ACI 318 - Building Code Requirements for Structural Concrete 2019 (Reapproved 2022).

B. ASTM A615/A615M - Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement 2022.

C. ASTM A767/A767M - Standard Specification for Zinc-Coated (Galvanized) Steel Bars for
Concrete Reinforcement 2019.

D. ASTM A884/A884M - Standard Specification for Epoxy-Coated Steel Wire and Welded Wire
Reinforcement 2019, with Editorial Revision (2020).

E. ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire
Reinforcement, Plain and Deformed, for Concrete 2022.

F. ASTM C33/C33M - Standard Specification for Concrete Aggregates 2018.

G. ASTM C150/C150M - Standard Specification for Portland Cement 2022.

H. ASTM C270 - Standard Specification for Mortar for Unit Masonry 2019a, with Editorial Revision.

l.

ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete 2019, with
Editorial Revision (2022).

J.  ASTM C642 - Standard Test Method for Density, Absorption, and Voids in Hardened Concrete
2021.

K. ASTM C1364 - Standard Specification for Architectural Cast Stone 2019.
1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Test results of cast stone components made previously by the manufacturer.
1. Include one copy of ASTM C1364 for Architect's use.
C. Shop Drawings: Include elevations, dimensions, layouts, profiles, cross sections,

reinforcement, exposed faces, arrangement of joints, anchoring methods, anchors, and piece
numbers.

D. Mortar Color Selection Samples.

E. Verification Samples: Pieces of actual cast stone components not less than 6 inches square,
illustrating range of color and texture to be anticipated in components furnished for the project.
F. Full-Size Samples, For Review:
1. Basic Shapes: One of each.
2. Accent, Trim and Specialty Shapes: One of each.
G. Source Quality Control Test Reports.

H. Manufacturer's Qualification Data: Documentation showing compliance with specified
requirements.
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1.05 QUALITY ASSURANCE

A.

B.

Manufacturer Qualifications:

1. Afirm with a minimum of 5 years experience producing cast stone of types required for
project.

2.  Current producer member of the Cast Stone Institute or the Architectural Precast
Association.

3. Manufacturer's production facility currently holds a Plant Certification from the Cast Stone
Institute or the Architectural Precast Association.

4. Adequate plant capacity to furnish quality, sizes, and quantity of cast stone required
without delaying progress of the work.

Installer Qualifications: Company specializing in performing work of the type specified and with
at least three years of documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING

A.

B.
C.

F.
G.

Deliver cast stone components secured to shipping pallets and protected from damage and
discoloration. Protect corners from damage.

Number each piece individually to match shop drawings and schedule.

Store cast stone components and installation materials in accordance with manufacturer's
instructions.

Store cast stone components on pallets with nonstaining, waterproof covers. Ventilate under
covers to prevent condensation. Prevent contact with dirt.

Protect cast stone components during handling and installation to prevent chipping, cracking, or
other damage.

Store mortar materials where contamination can be avoided.

Schedule and coordinate production and delivery of cast stone components with unit masonry
work to optimize on-site inventory and to avoid delaying the work.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A.

Architectural Cast Stone:
1. Arriscraft International, as distributed by Coastal, an Oldcastle Company.
2. Substitutions: See Section 01 6000 - Product Requirements.

2.02 ARCHITECTURAL CAST STONE

A

Cast Stone: Architectural concrete product manufactured to simulate appearance of natural

stone, complying with ASTM C1364.

1. Compressive Strength: As specified in ASTM C1364; calculate strength of pieces to be
field cut at 80 percent of uncut piece.

2. Freeze-Thaw Resistance: Demonstrated by laboratory testing in accordance with ASTM
C1364.

3. Surface Texture: Fine grained texture, with no bugholes, air voids, or other surface
blemishes visible from distance of 20 feet.

4. Product: Renaissance
a. Color: to be selected from manufacturer's full range.
b. Texture: Smooth Finish

5.  Remove cement film from exposed surfaces before packaging for shipment.

Shapes: Provide shapes indicated on drawings.

1. Variation from Any Dimension, Including Bow, Camber, and Twist: Maximum of
plus/minus 1/8 inch or length divided by 360, whichever is greater, but not more than 1/4
inch.

2. Unless otherwise indicated on drawings, provide:

a. Wash or slope of 1:12 on exterior horizontal surfaces.
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b. Drips on projecting components, wherever possible.
c. Raised fillets at back of sills and at ends to be built in.

C. Reinforcement: Provide reinforcement as required to withstand handling and structural
stresses; comply with ACI 318.

2.03 MATERIALS

A. Portland Cement: ASTM C150/C150M.
1. For Mortar: Type | or Il, except Type Il may be used in cold weather.

Coarse Aggregate: ASTM C33/C33M, except for gradation; granite, quartz, or limestone.
Fine Aggregate: ASTM C33/C33M, except for gradation; natural or manufactured sands.
Admixtures: ASTM C494/C494M.

Water: Potable.

Reinforcing Bars: ASTM A615/A615M, Grade 40 (40,000 psi), deformed bars, galvanized.
1.  Galvanized in accordance with ASTM A767/A767M, Class I.

G. Steel Welded Wire Reinforcement: ASTM A1064/A1064M, galvanized or ASTM A884/A884M,
epoxy coated.

nmmo o w

H. Embedded Anchors, Dowels, and Inserts: Type 304 stainless steel, of type and size as
required for conditions.

I.  Mortar: Portland cement-lime, as specified in Section 04 0511 ; do not use masonry cement.

J. Cleaner: General-purpose cleaner designed for removing mortar and grout stains,
efflorescence, and other construction stains from new masonry surfaces without discoloring or
damaging masonry surfaces; approved for intended use by cast stone manufacturer and by
cleaner manufacturer for use on cast stone and adjacent masonry materials.

2.04 SOURCE QUALITY CONTROL

A. Test compressive strength and absorption of specimens selected at random from plant
production.
1. Testin accordance with ASTM C642.
2. Select specimens at rate of 3 per 500 cubic feet, with a minimum of 3 per production
week.
3.  Submit reports of tests by independent testing agency, showing compliance with
requirements.
PART 3 EXECUTION
3.01 EXAMINATION

A. Examine construction to receive cast stone components. Notify Architect if construction is not
acceptable.

B. Do not begin installation until unacceptable conditions have been corrected.
3.02 INSTALLATION
A. Install in accordance with manufacturer's instructions.

B. Install cast stone components in conjunction with masonry, complying with requirements of
Section 04 2000.

C. Mechanically anchor cast stone units indicated; set remainder in mortar.

D. Setting:
1. Drench cast stone components with clear, running water immediately before installation.
2. Set units in a full bed of mortar unless otherwise indicated.
3.  Fill vertical joints with mortar.
4. Fill dowel holes and anchor slots completely with mortar or non-shrink grout.
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3.03 TOLERANCES

A. Joints: Make all joints 3/8 inch, except as otherwise detailed.
1. Rake mortar joints 3/4 inch for pointing.
2. Remove excess mortar from face of stone before pointing joints.
3. Point joints with mortar in layers 3/8 inch thick and tool to a slight concave profile.
4. Leave the following joints open for sealant:
Head joints in top courses, including copings, parapets, cornices, sills, and steps.
Joints in projecting units.
Joints between rigidly anchored units, including soffits, panels, and column covers.
Joints below lugged sills and stair treads.
Joints below ledge and relieving angles.
Joints labeled "expansion joint".

"0 Q00T

B. Installation Tolerances:

1. Variation from Plumb: Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet or more.

2. Variation from Level: Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet, or 3/8 inch
maximum.

3. Variation in Joint Width: Not more than 1/8 inch in 36 inches or 1/4 of nominal joint width,
whichever is less.

4. Variation in Plane Between Adjacent Surfaces (Lipping): Not more than 1/16 inch
difference between planes of adjacent units or adjacent surfaces indicated to be flush with
units.

3.04 REPAIR
A. Repair chips and other surface damage noticeable when viewed in direct daylight at 20 feet.
B. Repair with matching touch-up material provided by the manufacturer and in accordance with
manufacturer's instructions.

C. Repair methods and results subject to Architect 's approval.
3.05 CLEANING
A. Keep cast stone components clean as work progresses.
3.06 PROTECTION
A. Protect completed work from damage.
B. Clean, repair, or restore damaged or mortar-splashed work to condition of new work.
END OF SECTION
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SECTION 05 5000
METAL FABRICATIONS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Shop fabricated steel items.
1.02 RELATED REQUIREMENTS
A. Section 09 9113 - Exterior Painting: Paint finish.
1.03 REFERENCE STANDARDS
A. ASTM A36/A36M - Standard Specification for Carbon Structural Steel 2019.

B. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products 2017.

C. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware 2016a.

D. ASTM A283/A283M - Standard Specification for Low and Intermediate Tensile Strength Carbon
Steel Plates 2018.

E. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod 60 000
PSI Tensile Strength 2021.

F. ASTM B210/B210M - Standard Specification for Aluminum and Aluminum-Alloy Drawn
Seamless Tubes 2019a.

G. ASTM B211/B211M - Standard Specification for Aluminum and Aluminum-Alloy Rolled or Cold
Finished Bar, Rod, and Wire 2019.

H. ASTM B26/B26M - Standard Specification for Aluminum-Alloy Sand Castings 2018, with
Editorial Revision.

I. ASTM B85/B85M - Standard Specification for Aluminum-Alloy Die Castings 2018, with Editorial
Revision.

J. ASTM B209/B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and
Plate 2021a.

K. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods,
Wire, Profiles, and Tubes 2021.

L. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods,
Wire, Profiles, and Tubes (Metric) 2021.

M. ASTM F3125/F3125M - Standard Specification for High Strength Structural Bolts and
Assemblies, Steel and Alloy Steel, Heat Treated, Inch Dimensions 120 ksi and 150 ksi
Minimum Tensile Strength, and Metric Dimensions 830 MPa and 1040 MPa Minimum Tensile
Strength 2022.

AWS A2.4 - Standard Symbols for Welding, Brazing, and Nondestructive Examination 2020.
AWS D1.1/D1.1M - Structural Welding Code - Steel 2020, with Errata (2022).
AWS D1.2/D1.2M - Structural Welding Code - Aluminum 2014, with Errata (2020).

IAS AC172 - Accreditation Criteria for Fabricator Inspection Programs for Structural Steel
AC172 2019.

R. SSPC-Paint 20 - Zinc-Rich Coating (Type | - Inorganic, and Type Il - Organic) 2019.
S. SSPC-SP 2 - Hand Tool Cleaning 2018.

1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

0 VO Z
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B. Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size
and type of fasteners, and accessories. Include erection drawings, elevations, and details
where applicable.

1. Indicate welded connections using standard AWS A2.4 welding symbols. Indicate net
weld lengths.
2. Design data: Submit drawings and supporting calculations, signed and sealed by a
qualified professional structural engineer.
a. Include the following, as applicable:
1) Design criteria.
2) Engineering analysis depicting stresses and deflections.
3) Member sizes and gauges.
4) Details of connections.
5) Support reactions.
6) Bracing requirements.

1.05 QUALITY ASSURANCE

A. Fabricator Qualifications: A qualified steel fabricator that is accredited by IAS AC172.
PART 2 PRODUCTS
2.01 MATERIALS - STEEL

A. Steel Sections: ASTM A36/A36M.

B. Plates: ASTM A283/A283M.

C. Mechanical Fasteners: Same material as or compatible with materials being fastened; type
consistent with design and specified quality level.

D. Bolts, Nuts, and Washers: ASTM A307, Grade A, galvanized to ASTM A153/A153M where
connecting galvanized components.

E. Bolts, Nuts, and Washers: ASTM F3125/F3125M, Type 1, galvanized to ASTM A153/A153M
where connecting galvanized components.

F. Welding Materials: AWS D1.1/D1.1M; type required for materials being welded.

G. Shop and Touch-Up Primer: SSPC-Paint 15, complying with VOC limitations of authorities
having jurisdiction.

H. Touch-Up Primer for Galvanized Surfaces: SSPC-Paint 20, Type | - Inorganic, complying with
VOC limitations of authorities having jurisdiction.

2.02 MATERIALS - ALUMINUM
Extruded Aluminum: ASTM B221 (ASTM B221M), 6063 alloy, T6 temper.
Sheet Aluminum: ASTM B209/B209M, 5052 alloy, H32 or H22 temper.
Aluminum-Alloy Drawn Seamless Tubes: ASTM B210/B210M, 6063 alloy, T6 temper.
Aluminum-Alloy Bars: ASTM B211/B211M, 6061 alloy, T6 temper.
Aluminum-Alloy Sand Castings: ASTM B26/B26M.
Aluminum-Alloy Die Castings: ASTM B85/B85M.
Bolts, Nuts, and Washers: Stainless steel.

H. Welding Materials: AWS D1.2/D1.2M; type required for materials being welded.
2.03 FABRICATION

A. Fit and shop assemble items in largest practical sections, for delivery to site.

B. Fabricate items with joints tightly fitted and secured.

C. Grind exposed joints flush and smooth with adjacent finish surface. Make exposed joints butt
tight, flush, and hairline. Ease exposed edges to small uniform radius.
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D. Furnish components required for anchorage of fabrications. Fabricate anchors and related
components of same material and finish as fabrication, except where specifically noted
otherwise.

2.04 FABRICATED ITEMS

A. Ledge Angles and Plates Not Attached to Structural Framing: For support of masonry; prime
paint finish.

2.05 FINISHES - STEEL

A. Prime paint steel items.
1. Exceptions: Galvanize items to be embedded in concrete and items to be embedded in
masonry.
2. Exceptions: Do not prime surfaces in direct contact with concrete, where field welding is
required, and items to be covered with sprayed fireproofing.

Prepare surfaces to be primed in accordance with SSPC-SP2.
Clean surfaces of rust, scale, grease, and foreign matter prior to finishing.
Prime Painting: One coat.

Galvanizing of Structural Steel Members: Galvanize after fabrication to ASTM A123/A123M
requirements. Provide minimum 1.7 oz/sq ft galvanized coating.

Galvanizing of Non-structural Items: Galvanize after fabrication to ASTM A123/A123M
requirements.

2.06 FINISHES - ALUMINUM
A. Exterior Aluminum Surfaces: Class | natural anodized.

B. Class | Natural Anodized Finish: AAMA 611 AA-M12C22A41 Clear anodic coating not less
than 0.7 mils thick.

C. Apply one coat of bituminous paint to concealed aluminum surfaces in contact with
cementitious or dissimilar materials.

2.07 FABRICATION TOLERANCES
A. Squareness: 1/8 inch maximum difference in diagonal measurements.

moo w

m

B. Maximum Offset Between Faces: 1/16 inch.
C. Maximum Misalignment of Adjacent Members: 1/16 inch.
D. Maximum Bow: 1/8 inch in 48 inches.
E. Maximum Deviation From Plane: 1/16 inch in 48 inches.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that field conditions are acceptable and are ready to receive work.
3.02 PREPARATION
A. Clean and strip primed steel items to bare metal where site welding is required.

B. Furnish setting templates to the appropriate entities for steel items required to be cast into
concrete or embedded in masonry.

3.03 INSTALLATION
A. Install items plumb and level, accurately fitted, free from distortion or defects.

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until
completion of erection and installation of permanent attachments.

C. Field weld components as indicated on drawings.

D. Perform field welding in accordance with AWS D1.1/D1.1M.
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E. Obtain approval prior to site cutting or making adjustments not scheduled.

F. After erection, prime welds, abrasions, and surfaces not shop primed , except surfaces to be in
contact with concrete.

3.04 TOLERANCES
A. Maximum Variation From Plumb: 1/4 inch per story, non-cumulative.
B. Maximum Offset From True Alignment: 1/4 inch.
C. Maximum Out-of-Position: 1/4 inch.

END OF SECTION
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SECTION 07 6200
SHEET METAL FLASHING AND TRIM

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Fabricated sheet metal items, including flashings and counterflashings.
B. Sealants for joints within sheet metal fabrications.

1.02 RELATED REQUIREMENTS

A. Section 07 9200 - Joint Sealants: Sealing non-lap joints between sheet metal fabrications and
adjacent construction.

1.03 REFERENCE STANDARDS

A.  AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for
High Performance Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix) 2022.

B. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar 2015.

C. ASTM B370 - Standard Specification for Copper Sheet and Strip for Building Construction
2022.

D. ASTM B749 - Standard Specification for Lead and Lead Alloy Strip, Sheet, and Plate Products
2020.

E. CDA A4050 - Copper in Architecture - Handbook current edition.

F. SMACNA (ASMM) - Architectural Sheet Metal Manual 2012.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Preinstallation Meeting: Convene one week before starting work of this section.
1.05 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.

B. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.

C. Samples: Submit two samples 4 by 4 inch in size illustrating metal finish color.
D. Samples: Submit one sample, 12 inches long, of each flashing profile.
1.06 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

B. Fabricator and Installer Qualifications: Company specializing in sheet metal work with 5 years
of documented experience.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Stack material to prevent twisting, bending, and abrasion, and to provide ventilation. Slope
metal sheets to ensure drainage.

B. Prevent contact with materials that could cause discoloration or staining.
1.08 WARRANTY

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal
flashing and trim that shows evidence of deterioration of factory-applied finishes within
specified warranty period.

1.  Exposed Panel Finish: Deterioration includes, but is not limited to, the following:
a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
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c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.
B. Finish Warranty Period: 10 years from date of Substantial Completion.
PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS

A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural
movement, thermally induced movement, and exposure to weather without failure due to
defective manufacture, fabrication, installation, or other defects in construction. Completed
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight.

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing
Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and
profiles shown unless more stringent requirements are indicated.

C. Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes to prevent buckling, opening of joints, overstressing of components, failure of joint
sealants, failure of connections, and other detrimental effects. Base calculations on surface
temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.

2.02 SHEET MATERIALS

A. Pre-Finished Aluminum: ASTM B209 (ASTM B209M); 20 gage, (0.032 inch) minimum
thickness; plain finish shop pre-coated with fluoropolymer coating.
1. Fluoropolymer Coating: High performance organic powder coating, AAMA 2604; multiple
coat, thermally cured fluoropolymer finish system.
2. Color: As selected by Architect from manufacturer's full range of colors, including
metallics, mica-chip, and custom colors.

B. Stainless Steel: ASTM A666, Type 304 alloy, soft temper, 26 gage, .019 inch minimum
thickness; smooth No. 4 - Brushed finish.

2.03 FABRICATION

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
Fabricate cleats of same material as sheet, minimum 6 inches wide, interlocking with sheet.
Form pieces in longest possible lengths.
Hem exposed edges on underside 1/2 inch; miter and seam corners.

moo w

Form material with flat lock seams, except where otherwise indicated; at moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

Fabricate corners from one piece with minimum 18-inch long legs; seam for rigidity, seal with
sealant.

m

G. Fabricate vertical faces with bottom edge formed outward 1/4 inch and hemmed to form drip.
2.04 ACCESSORIES

A. Fasteners: Stainless steel, with soft neoprene washers.

B. Primer: Zinc chromate type.

C. Concealed Sealants: Non-curing butyl sealant.
PART 3 EXECUTION
3.01 PREPARATION

A. Back paint concealed metal surfaces with protective backing paint to a minimum dry film
thickness of 15 mil, 0.015 inch.

3.02 INSTALLATION
A. Comply with drawing details.
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B. Secure flashings in place using concealed fasteners, and use exposed fasteners only where
permitted.

C. Fitflashings tight in place; make corners square, surfaces true and straight in planes, and lines
accurate to profiles.

3.03 FIELD QUALITY CONTROL
A. See Section 01 4000 - Quality Requirements for field inspection requirements.

B. Inspection will involve surveillance of work during installation to ascertain compliance with
specified requirements.

END OF SECTION
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SECTION 07 9200
JOINT SEALANTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.

Nonsag gunnable joint sealants.
Joint backings and accessories.

1.02 RELATED REQUIREMENTS

A.

Section 01 6116 - Volatile Organic Compound (VOC) Content Restrictions: Additional
requirements for sealants and primers.

1.03 REFERENCE STANDARDS

A.

B.

mo o
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J.

K.

ASTM C661 - Standard Test Method for Indentation Hardness of Elastomeric-Type Sealants by
Means of a Durometer 2015 (Reapproved 2022).

ASTM C794 - Standard Test Method for Adhesion-in-Peel of Elastomeric Joint Sealants 2018
(Reapproved 2022).

ASTM C919 - Standard Practice for Use of Sealants in Acoustical Applications 2022.
ASTM C920 - Standard Specification for Elastomeric Joint Sealants 2018.

ASTM C1087 - Standard Test Method for Determining Compatibility of Liquid-Applied Sealants
with Accessories Used in Structural Glazing Systems 2016.

ASTM C1193 - Standard Guide for Use of Joint Sealants 2016.
ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants 2022.
ASTM C1311 - Standard Specification for Solvent Release Sealants 2022.

ASTM C1521 - Standard Practice for Evaluating Adhesion of Installed Weatherproofing Sealant
Joints 2019 (Reapproved 2020).

SCAQMD 1168 - Adhesive and Sealant Applications 1989, with Amendment (2022).
SWRI (VAL) - SWR Institute Validated Products Directory Current Edition.

1.04 SUBMITTALS

A.
B.

See Section 01 3000 - Administrative Requirements for submittal procedures.

Joint Sealant Schedule: Include the following information:

1. Joint-sealant application, joint location, and designation.
2. Joint-sealant manufacturer and product name.

3. Joint-sealant formulation.

4. Joint-sealant color.

Product Data: Submit manufacturer's technical datasheets for each product to be used; include

the following:

1. Physical characteristics, including movement capability, VOC content, hardness, cure
time, and color availability.

2. List of backing materials approved for use with the specific product.

3.  Substrates that product is known to satisfactorily adhere to and with which it is compatible.

4. Substrates the product should not be used on.

5. Substrates for which use of primer is required.

6. Substrates for which laboratory adhesion and/or compatibility testing is required.

7. Installation instructions, including precautions, limitations, and recommended backing
materials and tools.

8. Sample product warranty.

9. Certification by manufacturer indicating that product complies with specification

requirements.
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10. SWRI Validation: Provide currently available sealant product validations as listed by
SWRI (VAL) for specified sealants.

Product Data for Accessory Products: Submit manufacturer's technical data sheet for each
product to be used, including physical characteristics, installation instructions, and
recommended tools.

Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color
cards showing standard colors available for selection.

Samples for Verification: Where custom sealant color is specified, obtain directions from
Architect and submit at least two physical samples for verification of color of each required
sealant.

Preinstallation Field Adhesion Test Reports: Submit filled out Preinstallation Field Adhesion
Test Reports log within 10 days after completion of tests; include bagged test samples and
photographic records.

Field Quality Control Log: Submit filled-out log for each length or instance of sealant installed,
within 10 days after completion of inspections/tests; include bagged test samples and
photographic records, if any.

1.05 QUALITY ASSURANCE

A.

B.

Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience.

Installer Qualifications: Company specializing in performing the work of this section and with at
least three years of documented experience and approved by manufacturer.

Testing Agency Qualifications: Independent firm specializing in performing testing and
inspections of the type specified in this section.

Preconstruction Laboratory Testing: Arrange for sealant manufacturer(s) to test each
combination of sealant, substrate, backing, and accessories.

Adhesion Testing: In accordance with ASTM C794.

Compatibility Testing: In accordance with ASTM C1087.

Stain Testing: In accordance with ASTM C1248.

Allow sufficient time for testing to avoid delaying the work.

Deliver sufficient samples to manufacturer for testing.

Report manufacturer's recommended corrective measures, if any, including primers or
techniques not indicated in product data submittals.

DOk wN =

Installation Plan: Include schedule of sealed joints, including the following:

1.  Method to be used to protect adjacent surfaces from sealant droppings and smears, with
acknowledgment that some surfaces cannot be cleaned to like-new condition and
therefore prevention is imperative.

2. Approximate date of installation, for evaluation of thermal movement influence.

3. Installation Log Form: Include the following data fields, with known information filled out.

Unique identification of each length or instance of sealant installed.

Location on project.

Substrates.

Sealant used.

Stated movement capability of sealant.

Primer to be used, or indicate no primer is used.

Size and actual backing material used.

Date of installation.

Name of installer.

Actual joint width; provide space to indicate maximum and minimum width.

Actual joint depth to face of backing material at centerline of joint.

Air temperature.

TARTTSQ@ 00000
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Preinstallation Field Adhesion Test Plan: Include destructive field adhesion testing of one

sample of each combination of sealant type and substrate, except interior acrylic latex sealants,

and include the following for each tested sample.

1. Identification of testing agency.

2. Preinstallation Field Adhesion Test Log Form: Include the following data fields, with
known information filled out.
a. Substrate; if more than one type of substrate is involved in a single joint, provide two

entries on form, for testing each sealant substrate side separately.

Test date.

Location on project.

Sealant used.

Stated movement capability of sealant.

Test method used.

Date of installation of field sample to be tested.

Date of test.

Copy of test method documents.

Age of sealant upon date of testing.

Test results, modeled after the sample form in the test method document.

Indicate use of photographic record of test.

Field Adhesion Test Procedures:

1. Allow sealants to fully cure as recommended by manufacturer before testing.

2. Have a copy of the test method document available during tests.

3. Take photographs or make video records of each test, with joint identification provided in
the photos/videos; for example, provide small erasable whiteboard positioned next to joint.

4. Record the type of failure that occurred, other information required by test method, and
the information required on the Field Quality Control Log.

5. When performing destructive tests, also inspect the opened joint for proper installation
characteristics recommended by manufacturer, and report any deficiencies.

6. Deliver the samples removed during destructive tests in separate sealed plastic bags,
identified with project, location, test date, and test results, to Owner.

7. If any combination of sealant type and substrate does not show evidence of minimum
adhesion or shows cohesion failure before minimum adhesion, report results to Architect.

AT T SQme o000

Nondestructive Field Adhesion Test: Test for adhesion in accordance with ASTM C1521, using
Nondestructive Spot Method.

1. Record results on Field Quality Control Log.

2. Repair failed portions of joints.

Destructive Field Adhesion Test: Test for adhesion in accordance with ASTM C1521, using

Destructive Tail Procedure.

1.  Sample: Atleast 18 inches long.

2. Minimum Elongation Without Adhesive Failure: Consider the tail at rest, not under any
elongation stress; multiply the stated movement capability of the sealant in percent by two;
then multiply 1 inch by that percentage; if adhesion failure occurs before the 1-inch mark
is that distance from the substrate, the test has failed.

3. If either adhesive or cohesive failure occurs before minimum elongation, take necessary
measures to correct conditions and retest; record each modification to products or
installation procedures.

4. Record results on Field Quality Control Log.

5. Repair failed portions of joints.

Field Adhesion Tests of Joints: Test for adhesion using most appropriate method in
accordance with ASTM C1521, or another applicable method as recommended by
manufacturer.
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PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Nonsag Sealants:
1. Dow Chemical Company: consumer.dow.com/en-us/industry/ind-building-
construction.html/#sle.
Master Builders Solutions by BASF: www.master-builders-solutions.basf.us/en-us/#sle.
Pecora Corporation: www.pecora.com/#sle.
Sherwin-Williams Company: www.sherwin-williams.com/#sle.
Sika Corporation: www.usa-sika.com/#sle.
Tremco Commercial Sealants & Waterproofing: www.tremcosealants.com/#sle.

2.02 JOINT SEALANT APPLICATIONS

A. Scope:

1. Exterior Joints: Seal open joints, whether or not the joint is indicated on drawings, unless
specifically indicated not to be sealed. Exterior joints to be sealed include, but are not
limited to:

a. Wall expansion and control joints.

b. Joints between door, window, and other frames and adjacent construction.

c. Joints between different exposed materials.

d. Openings below ledge angles in masonry.

e. Other joints indicated below.
D
a
b

ookwd

o not seal the following types of joints:

Intentional weep holes in masonry.
Joints indicated to be treated with manufactured expansion joint cover, or some other
type of sealing device.

c. Joints where sealant is specified to be provided by manufacturer of product to be
sealed.

d. Joints where installation of sealant is specified in another section.

e. Joints between suspended panel ceilings/grid and walls.

B. Exterior Joints: Use non-sag non-staining silicone sealant, unless otherwise indicated.
1. Vertical joints that receive a paint finish, such as in cement plaster walls and soffits:
Polyurethane
2. Lap Joints in Sheet Metal Fabrications: Butyl rubber, non-curing.
3. Lap Joints between Manufactured Metal Panels: Butyl rubber, non-curing.
4. Control and Expansion Joints in Concrete Paving: Self-leveling polyurethane "traffic-
grade" sealant.

2.03 JOINT SEALANTS - GENERAL

A. Sealants and Primers: Provide products having lower volatile organic compound (VOC)
content than indicated in SCAQMD 1168.

B. Compatibility: Provide joint sealants, backings, and other related materials that are compatible
with one another and with joint substrates under conditions of service and application, as
demonstrated by joint-sealant manufacturer, based on testing and field experience.

C. Colors: As selected by Architect from manufacturer's full range.
2.04 NONSAG JOINT SEALANTS
A. Non-Staining Silicone Sealant: ASTM C920, Grade NS, Uses M and A; not expected to
withstand continuous water immersion or traffic.

1. Movement Capability: Plus and minus 50 percent, minimum.

2. Nonstaining to Porous Stone: Nonstaining to light-colored natural stone when tested in

accordance with ASTM C1248.

3. Dirt Pick-Up: Reduced dirt pick-up compared to other silicone sealants.

4. Hardness Range: 15 to 35, Shore A, when tested in accordance with ASTM C661.
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5. Color: Match adjacent finished surfaces.
6. Products:
a. Dow; DOWSIL 756 SMS Building Sealant: www.dow.com/#sle.
B. Non-Curing Butyl Sealant: Solvent-based, single component, non-sag, non-skinning, non-
hardening, non-bleeding; non-vapor-permeable; intended for fully concealed applications.
1. Products:
a. Pecora Corporation; Pecora BA-98 Non-Skinning Butyl Sealant:
www.pecora.com/#sle.
2.05 ACCESSORIES

A. Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere to,
compatible with specific sealant used, and recommended by backing and sealant
manufacturers for specific application.

B. Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

C. Masking Tape: Self-adhesive, nonabsorbent, nonstaining, removable without adhesive
residue, and compatible with surfaces adjacent to joints and sealants.

D. Joint Cleaner: Noncorrosive and nonstaining type, type recommended by sealant
manufacturer; compatible with joint forming materials.

E. Primers: Type recommended by sealant manufacturer to suit application; nonstaining.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that joints are ready to receive work.

B. Verify that backing materials are compatible with sealants.
C. Verify that backer rods are of the correct size.
D

Preinstallation Adhesion Testing: Install a sample for each test location indicated in the test

plan.

1. Test each sample as specified in PART 1 under QUALITY ASSURANCE article.

2. Notify Architect of date and time that tests will be performed, at least seven days in
advance.

3.  Record each test on Preinstallation Adhesion Test Log as indicated.

4. If any sample fails, review products and installation procedures, consult manufacturer, or
take other measures that are necessary to ensure adhesion; retest in a different location;
if unable to obtain satisfactory adhesion, report to Architect.

5.  After completion of tests, remove remaining sample material and prepare joints for new
sealant installation.

3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D.

Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completely removable.

3.03 INSTALLATION

A. Install this work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Provide joint sealant installations complying with ASTM C1193.
C. Install acoustical sealant application work in accordance with ASTM C919.
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Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck
dimension, and surface bond area as recommended by manufacturer.

Install bond breaker backing tape where backer rod cannot be used.

Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape
immediately after tooling sealant surface.

3.04 FIELD QUALITY CONTROL

A.
B.

C.

See Section 01 4000 - Quality Requirements for additional requirements.

Perform field quality control inspection/testing as specified in PART 1 under QUALITY
ASSURANCE article.

Remove and replace failed portions of sealants using same materials and procedures as
indicated for original installation.

END OF SECTION
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SECTION 09 9113
EXTERIOR PAINTING

PART 1 GENERAL
1.01 RELATED REQUIREMENTS
A. Section 05 5000 - Metal Fabrications: Shop-primed items.
1.02 DEFINITIONS
A. Comply with ASTM D16 for interpretation of terms used in this section.
1.03 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency current edition.

B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications
2019.

C. ASTM D4258 - Standard Practice for Surface Cleaning Concrete for Coating 2005
(Reapproved 2017).

D. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Based Materials 2020.

E. CARB (SCM) - Suggested Control Measure for Architectural Coatings; California Air Resources
Board 2020.

F. MPI (APL) - Master Painters Institute Approved Products List; Master Painters and Decorators
Association Current Edition.

G. MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual Current
Edition.

H. SCAQMD 1113 - Architectural Coatings 1977, with Amendment (2016).
I.  SSPC-SP 1 - Solvent Cleaning 2015, with Editorial Revision (2016).
J. SSPC-SP 3 - Power Tool Cleaning 2018.
1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide complete list of products to be used, with the following information for

each:

1. Manufacturer's name, product name and/or catalog number, and general product category
(e.g. "alkyd enamel").

2. Cross-reference to specified paint system(s) product is to be used in; include description
of each system.

C. Samples: Submit three paper "draw down" samples, 8-1/2 by 11 inches in size, illustrating
range of colors available for each finishing product specified.
1. Where sheen is specified, submit samples in only that sheen.
2. Where sheen is not specified, discuss sheen options with Architect before preparing
samples, to eliminate sheens not required.

D. Manufacturer's Instructions: Indicate special surface preparation procedures.

E. Maintenance Data: Submit data including finish schedule showing where each
product/color/finish was used, product technical data sheets, care and cleaning instructions,
touch-up procedures, repair of painted and finished surfaces, and color samples of each color
and finish used.

F. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.

1. See Section 01 6000 - Product Requirements, for additional provisions.
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2. Extra Paint and Finish Materials: 1 gallon of each color; from the same product run, new
containers only (do not leave partially used containers of paint),store where directed.
3. Label each container with color in addition to the manufacturer's label.

1.05 DELIVERY, STORAGE, AND HANDLING

A.
B.

C.

Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.06 FIELD CONDITIONS

A.

B.

C.

D.

E.

Do not apply materials when surface and ambient temperatures are outside the paint product
manufacturer's temperature ranges.

Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

Do not apply exterior paint and finishes during rain or snow, or when relative humidity is outside
the humidity ranges required by the paint product manufacturer.

Minimum Application Temperatures for Latex Paints: 50 degrees F for exterior; unless required
otherwise by manufacturer's instructions.

Provide lighting level of 80 ft candles measured mid-height at substrate surface.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A.
B.

Provide paints and finishes from the same manufacturer to the greatest extent possible.

Paints:

1. Base Manufacturer: Sherwin Williams.

2.  PPG Paints: www.ppgpaints.com/#sle.

3. Sherwin-Williams Company: www.sherwin-williams.com/#sle.
4. Benjamin Moore.

2.02 PAINTS AND FINISHES - GENERAL

A.

Paints and Finishes: Ready-mixed, unless required to be a field-catalyzed paint.

1. Where MPI paint numbers are specified, provide products listed in Master Painters
Institute Approved Product List, current edition available at www.paintinfo.com, for
specified MPI categories, except as otherwise indicated.

2. Provide paints and finishes of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

3. Provide materials that are compatible with one another and the substrates indicated under
conditions of service and application, as demonstrated by manufacturer based on testing
and field experience.

4. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half
shade lighter than succeeding coat, with final finish coat as base color.

5. Supply each paint material in quantity required to complete entire project's work from a
single production run.

6. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
described explicitly in manufacturer's product instructions.

Volatile Organic Compound (VOC) Content:
1. Provide paints and finishes that comply with the most stringent requirements specified in
the following:
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a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for
Architectural Coatings.
b. SCAQMD 1113 Rule.
c. CARB (SCM).
2. Determination of VOC Content: Testing and calculation in accordance with 40 CFR 59,
Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added
at project site; or other method acceptable to authorities having jurisdiction.

C. Flammability: Comply with applicable code for surface burning characteristics.

D. Sheens: Provide the sheens specified; where sheen is not specified, sheen will be selected
later by Architect from the manufacturer's full line.

E. Colors: To be selected from manufacturer's full range of available colors.
1.  Selection to be made by Architect after award of contract.

2.03 PAINT SYSTEMS - EXTERIOR

A. Paint MgE-OP-3A - Galvanized Metals, Alkyd, 3 Coat:
1. One coat galvanize primer.
2. Gloss: Two coats of alkyd enamel; Sherwin Williams Pro Industrial Urethane Alkyd

Enamel.
3. Color: To be selected from manufacturer's full line.
2.04 PRIMERS

A. Use primer as recommended by top coat manufacturer for specific substrate.
B. For concrete masonry unit substrates, use block filling primer.
C. For galvanized metal use primer specially formulated for galvanized surfaces.
D. For bare wood, use stain blocking primer.

2.05 ACCESSORY MATERIALS

A. Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials as required for final completion of painted surfaces.

B. Patching Material: Latex filler.
C. Fastener Head Cover Material: Latex filler.
PART 3 EXECUTION
3.01 EXAMINATION
A. Do not begin application of paints and finishes until substrates have been properly prepared.
B. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

C. Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially effect proper application.

D. Test shop-applied primer for compatibility with subsequent cover materials.

E. Measure moisture content of surfaces using an electronic moisture meter. Do not apply
finishes unless moisture content of surfaces are below the following maximums:
1.  Exterior Plaster and Stucco: 12 percent.
2. Masonry, Concrete, and Concrete Masonry Units: 12 percent.
3.  Exterior Wood: 15 percent, measured in accordance with ASTM D4442.
4. Concrete Floors and Traffic Surfaces: 8 percent.

3.02 PREPARATION
A. Clean surfaces thoroughly and correct defects prior to application.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.
C. Remove or repair existing paints or finishes that exhibit surface defects.
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D. Remove surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces for finishing.

E. Seal surfaces that might cause bleed through or staining of topcoat.

F. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach. Rinse with clean water and allow surface to dry.

G. Exterior Plaster: Fill hairline cracks, small holes, and imperfections with exterior patching
plaster. Make smooth and flush with adjacent surfaces. Wash and neutralize high alkali
surfaces.

H. Galvanized Surfaces:
1. Remove surface contamination and oils and wash with solvent according to SSPC-SP 1.
2. Prepare surface according to SSPC-SP 3.
3. Test that oil, passivator, and white rust have been moved. Do not use hydrocarbon
solvents. Test for adhesion.
3.03 APPLICATION

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical
components and paint separately.

B. Apply products in accordance with manufacturer's written instructions and recommendations in
"MPI Architectural Painting Specification Manual".

Where adjacent sealant is to be painted, do not apply finish coats until sealant is applied.

D. Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

E. Apply each coat to uniform appearance.

o

F. Dark Colors and Deep Clear Colors: Regardless of number of coats specified, apply additional
coats until complete hide is achieved.

G. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

H. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.

3.04 FIELD QUALITY CONTROL
A. See Section 01 4000 - Quality Requirements, for general requirements for field inspection.

B. Inspect and test questionable coated areas in accordance with paint manufacturer's
recommendations.

3.05 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

3.06 PROTECTION

A. Protect finishes until completion of project.

B. Touch-up damaged finishes after Substantial Completion.
3.07 SCHEDULE - PAINT SYSTEMS

A. Galvanized Steel: Finish surfaces exposed to view.
1.  Exterior: Paint MgE-OP-3A, gloss.

END OF SECTION
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DEMOLITION ELEVATIONS SHEET NOTES

‘COORDINATE DEMOLITION WORK AND REQUIRED SHUTDOWNS WITH OWNER,
PROVIDE [72 HOURS] NOTIFICATION MININUM

ROVIDE CONSTRUGTION BARRIERS PRIOR TO DEMOLITION. GOORDINATE WITH
OWNER
RESTORE ANY DISTURBANGE OR DAMAGE TO EXISTING FACILITIES RESULTING
DIRECTLY OR INDIRECTLY FROM THE OPERATION OF THIS CONTRACT
MAINTAIN ACCESS TO AND FROM EXISTING EMERGENCY EGRESSES AND FIRE LANES.
'COORDINATE MATERIAL AND EQUIPMENT SALVAGE WITH OWNER. DISPOSE OF
R \TER

R
PATCH EXISTING SURFACES WHERE ELEMENTS ARE REMOVED.

KEYNOTE LEGEND

D01 REMOVE PRECAST HEADER COMPLETE. REMOVE BRICK AS REQUIRED
70 PLAGE NEW WORK.

D02 REMOVE PRECAST SILL COMPLETE. REMOVE BRICK AS REQUIRED TO
PLACE NEW WORK.

D03 REMOVE FRAMED SECURITY SCREEN IN FRONT OF WINDOW AT FIRST

FLOOR WINDOWS AS REQUIRED TO PLACE NEW WORK. REINSTALL
‘ONGE NEW WORK IS COMPLETE.

D04 CUTBOTTOM OF STUCCO/NSULATION. CLEAN ALL SEALANT FROM
BRICK SILL.
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DEMOLITION ELEVATIONS SHEET NOTES

‘COORDINATE DEMOLITION WORK AND REQUIRED SHUTDOWNS WITH OWNER,
PROVIDE [72 HOURS] NOTIFICATION MININUM
ROVIDE CONSTRUGTION BARRIERS PRIOR TO DEMOLITION. GOORDINATE WITH
OWNER
E ANY DISTURBANCE OR DAVAGE TO EXISTING FACILITIES RESULTING
IRECTLY OR INDIRECTLY FROM THE OPERATION OF THIS CONTRACT
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zozomo3
53]
8
g
=

R
PATCH EXISTING SURFACES WHERE ELEMENTS ARE REMOVED.

Dot REMOVE PRECAST HEADER COMPLETE. REMOVE BRICK AS REQUIRED
TO PLACE NEW WORK.

ooz REMOVE PRECAST SILL COMPLETE. REMOVE BRICK AS REQUIRED TO
PLACE NEW WORK.

D03 REMOVE FRAMED SECURITY SCREEN IN FRONT OF WINDOW AT FIRST
FLOOR WINDOWS AS REQUIRED TO PLACE NEW WORK. REINSTALL
‘ONGE NEW WORK IS COMPLETE.

D04 CUTBOTTOM OF STUCCO/NSULATION. CLEAN ALL SEALANT FROM
BRICK SILL.
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ELEVATION GENERAL NOTE

1. PAINT EXISTING STUCCO WITH STO LOTUSAN FINISH
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